


District No. 1 - Ronald Williams
District No. 2 - Rocky Ford
District No. 3 - Robby Hollingsworth
District No. 4 - Everett Phillips
District No. 5 - Tim Murphy



BOARD OF COUNTY COMMISSIONERS • COLUMBIA COUNTY

MEMORANDUM

DATE: December 27, 2022
TO: Board of County Commissioners
FROM: Mike Null, Purchasing Officer *RM*
RE: Agenda item for January 5, 2023
Bid No. 2022-07 NE Double Run Road

On December 22, 2022, three (3) qualified bids were received for the above reference bid (copy of the bid tabulation is attached).

Staff is recommending the Board to award the bid to **C.A. Boone Construction, Inc.** for the total bid amount of **\$389,957.00** and to approve the Construction Agreement.

BOARD MEETS FIRST THURSDAY AT 9:30 A.M. AND THIRD THURSDAY AT 5:30 P.M.

P.O. BOX 1529

LAKE CITY, FLORIDA 32056-1529

PHONE (386) 755-4100

Bid Tabulation
Columbia County, Florida
Board of County Commissioners

Date: 12/22/2022

Bid No. 2022-07

Project: NE Double Run Rd Construction

COMPANY NAME	BID AMOUNT
Anderson Columbia Co., Inc.	\$ 617,324.83
C.A. Boone Construction, Inc.	\$ 389,957.00
Curt's Construction, Inc.	\$ 567,366.86

Witnessed by: LaShanda Taylor and Mike Null

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS

**PROJECT NUMBER 2022-07
NE Double Run Rd Construction**


BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices

	ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1	Mobilization	LS	1	116,075.23	116,075.23
2	Maintenance of Traffic	LS	1	54,890.50	54,890.50
3	Clearing and Grubbing	AC	2.5	16,920.43	42,301.08
4	Silt Fence	LF	500	7.87	3,935.00
5	Regular Excavation	LS	1	19,195.70	19,195.70
6	Borrow Excavation	CY	1300	24.39	31,707.00
7	Subsoil Excavation	CY	775	42.20	32,705.00
8	Limerock Base - 6"	SY	4700	17.12	80,464.00
9	Commercial Stabilizing Material	CY	350	45.76	16,016.00
10	Stabilizing Roadway and Shoulder	SY	6200	3.09	19,158.00
11	Asphaltic Conc. SP 12.5	TN	350	170.10	59,535.00
12	Seed and Mulch	LS	1	11,601.97	11,601.97
13	Sod	SY	1500	2.95	4,425.00
14	Retroreflective Pavement Markings	EA	90	12.54	1,128.60
15	Painted Pavement Markings	LS	1	12,169.91	12,169.91
16	Sign - Single Post	EA	3	553.18	1,659.54
17	Stormwater Pipe - 15"x21" CMP - Sidedrains	LF	373	125.40	46,774.20
18	Mitered End Section - Concrete Slab	EA	14	2,564.40	35,901.60
19	Turnout Construction	SY	550	50.33	27,681.50

TOTAL	617,324.83
--------------	-------------------

Contractor Name (PRINT) Anderson Columbia Co., Inc.

Contractor Signature 
E. Tony Williams Jr., Vice President

DEC 15 2022

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
PROJECT NUMBER 2022-07
NE Double Run Rd Construction

BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices

	ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1	Mobilization	LS	1	56,250.00	56,250.00
2	Maintenance of Traffic	LS	1	46,468.33	46,468.33
3	Clearing and Grubbing	AC	2.5	35,426.57	88,566.43
4	Silt Fence	LF	500	9.84	4,920.00
5	Regular Excavation	LS	1	54,033.14	54,033.14
6	Borrow Excavation	CY	1300	19.79	25,727.00
7	Subsoil Excavation	CY	775	29.01	22,482.75
8	Limerock Base - 6"	SY	4700	12.68	59,596.00
9	Commercial Stabilizing Material	CY	350	35.89	12,561.50
10	Stabilizing Roadway and Shoulder	SY	6200	6.01	37,262.00
11	Asphaltic Conc. SP 12.5	TN	350	188.80	66,080.00
12	Seed and Mulch	LS	1	3,496.20	3,496.20
13	Sod	SY	1500	2.56	3,840.00
14	Retroreflective Pavement Markings	EA	90	5.83	524.70
15	Painted Pavement Markings	LS	1	9,575.11	9,575.11
16	Sign - Single Post	EA	3	582.70	1,748.10
17	Stormwater Pipe - 15"x21" CMP - Sidedrains	LF	373	84.86	31,662.78
18	Mitered End Section - Concrete Slab	EA	14	1,721.63	24,102.82
19	Turnout Construction	SY	550	33.60	18,480.00

TOTAL	\$567,366.86
--------------	---------------------

Contractor Name (PRINT): Dana Haynes

Contractor Signature: *Dana Haynes*