

Bid No. 2015-2

**Columbia County Board of County Commissioners**

Herlong Street Improvements

Bid Opening 3/24/2015

<b>BIDDER'S</b>	<b>TOTAL BID</b>
Watson Civil Construction, Inc.	\$2,758,853.25
Curt's Construction	\$2,310,266.21
C. A. Boone Construction	\$2,739,333.00
John C. Hipp Construction Co.	\$2,567,915.99
Anderson Columbia Co.	\$2,654,611.62
Music Construction, Inc.	\$2,432,791.00

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**COLUMBIA COUNTY PROJECT NUMBER 2015-02**  
**ENGINEER'S PROJECT NUMBER L140602CCB**  
**SW Herlong St. – Roadway Construction**

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

HERLONG ROAD						
NFPS Project No.: L140602CCB						
Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost	
101010000	MOBILIZATION	1	LS	182,548.73	182,548.73	
102010000	MAINTENANCE OF TRAFFIC	1	LS	189,341.00	189,341.00	
104010030	SEDIMENT BARRIER	3660	LF	4.29	15,701.40	
110010100	CLEARING & GRUBBING	1	LS	117,452.00	117,452.00	
120010000	REGULAR EXCAVATION	1	LS	111,602.00	111,602.00	
120020200	BORROW EXCAVATION	13,715	CY	12.80	175,552.00	
120040000	SUBSOIL EXCAVATION	10,210	CY	9.00	91,890.00	
160010000	COMMERCIAL STABILIZING MATERIAL	500	CY	10.00	5,000.00	
160040000	STABILIZING (ROADWAY AND SHOULDER)	85,247	SY	1.68	143,214.96	
285704000	OPTIONAL BASE, BASE GROUP 04	58,073	SY	7.50	435,547.50	
286010000	TURNOUT CONSTRUCTION	2,772	SY	19.00	52,668.00	
334010120	SUPERPAVE ASPHALTIC CONC, TRAFFIC B	8,003	TN	84.60	677,053.80	
425015210	INLETS, DT BOT, TYPE C, <10'	11	EA	2,189.00	24,079.00	
430173118	PIPE CULVERT ROUND CONCRETE, 18" CD	664	LF	46.73	31,028.72	
430173124	PIPE CULVERT ROUND CONCRETE, 24" CD	192	LF	66.99	12,862.08	
430174118	PIPE CULVERT ROUND CMP, COATED, 18" SD	1,384	LF	36.44	50,432.96	
430982125	MITERED END SECTION, ROUND CONCRETE, 18" CD	13	EA	562.00	7,306.00	
430982129	MITERED END SECTION, ROUND CONCRETE, 24" CD	4	EA	630.00	2,520.00	
430984125	MITERED END SECTION, ROUND CMP, 18" SD	60	EA	341.25	20,475.00	
570010100	PERFORMANCE TURF	1	LS	33,721.00	33,721.00	
570010200	PERFORMANCE TURF, SOD	75,726	SY	1.68	127,219.68	
700020011	SINGLE POST SIGN, F&I, LESS THAN 12 SF	47	AS	190.00	8,930.00	
706030000	RETRO-REFLECTIVE PAVEMENT MARKERS	1,052	EA	3.83	4,029.16	
710000000	PAINTED PAVEMENT MARKINGS	1	LS	31,991.00	31,991.00	
524-1	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4'	200	SY	78.75	15,750.00	
					TOTAL	2,567,915.99

John C. Hipp Construction

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
 COLUMBIA COUNTY PROJECT NUMBER 2015-02  
 ENGINEER'S PROJECT NUMBER L140602CCB  
 SW Herlong St. – Roadway Construction**

**Pay Item Notes:**

- 102010000- Maintenance of Traffic – Includes all elements required for the Traffic Control Plan, construction stakeout, and includes temporary centerline delineation and stop bars placed at all non-working times.
- 104010030- Sediment Barrier – Includes hay bales, staked silt fence, and other items necessary to minimize erosion and prevent sediment from leaving the project limits as directed by the Engineer.
- 110010100- Clearing and Grubbing – Includes removal of all pavement, pipe, vegetation, or any other demolition required for the project.
- 120040000- Subsoil Excavation – Include removal of unsuitable material 24" deep and replace with suitable material compacted in six (6) inch lifts.
- 160010000- Commercial Stabilizing Material – Apply 2" of material as needed to meet the LBR. May be increased, decreased, or omitted.
- 160040000- Stabilizing (Roadway and Shoulder) – Includes mixing, compacting, and meeting LBR requirements.
- 570010100- Performance Turf – Includes all areas disturbed and not sodded.
- 710000000- Painted Pavement Markings – Includes temporary and permanent pavement markings.
- 524 – 1 - Concrete ditch pavement shall be in accordance with FDOT Standard Index 281 (Roadway Side Ditch) Quantity based on 300 LF of Concrete Ditch Pavement, to be placed at Engineer's direction.

ADDENDA	
NUMBER	DATE SENT
N/A	N/A

<b>\$2,567,915.99</b>
<b>BID TOTAL FOR SW. HERLONG ST CONSTRUCTION</b>

*John C. Hipp Construction*

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2015-02  
ENGINEER'S PROJECT NUMBER L140602CCB  
SW Herlong St. - Roadway Construction**

**ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**

**ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.**

**ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS  
ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**

Note: contractors shall be in compliance with chapter 489, Florida statutes, licensure requirements.

Florida construction industries licensing board certification.

VIRGINIA H. JOHNS  
(name of holder)

CWC053979  
(certificate no.)

In witness whereof, the bidder has hereunto set his signature and affixed his seal this 24 day of MARCH, A.D. 20 15

\_\_\_\_\_  
(seal)  
By: [Signature]

Title: VICE PRESIDENT.

Type or print name of firm: JOHN C. HIPP CONSTRUCTION EQUIPMENT Co., INC

Address: 455 SW MARYNECK DR. HIGH SPRINGS, FL 32643  
COLUMBIA COUNTY, FL

Contact person: CALEB JOHNS

Telephone No.: 352-494-3438

Fax no.: 386-462-2047

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2015-02  
ENGINEER'S PROJECT NUMBER L140602CCB  
SW Herlong St. – Roadway Construction**

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

<b>HERLONG ROAD</b>					
NFPS Project No.: L140602CCB					
Pay Item No.	Pay Item Descriptor	Quantity	Units	Unit Price	Total Cost
101010000	MOBILIZATION	1	LS	\$155,750.00	\$155,750.00
102010000	MAINTENANCE OF TRAFFIC	1	LS	\$86,559.57	\$86,559.57
104010030	SEDIMENT BARRIER	3660	LF	\$2.01	\$7,356.60
110010100	CLEARING & GRUBBING	1	LS	\$137,235.25	\$137,235.25
120010000	REGULAR EXCAVATION	1	LS	\$243,294.00	\$243,294.00
120020200	BORROW EXCAVATION	13,715	CY	\$9.24	\$126,726.60
120040000	SUBSOIL EXCAVATION	10,210	CY	\$14.64	\$149,474.40
160010000	COMMERCIAL STABILIZING MATERIAL	500	CY	\$15.77	\$7,885.00
160040000	STABILIZING (ROADWAY AND SHOULDER)	85,247	SY	\$1.45	\$123,608.15
285704000	OPTIONAL BASE, BASE GROUP 04	58,073	SY	\$6.86	\$398,380.78
286010000	TURNOUT CONSTRUCTION	2,772	SY	\$15.24	\$42,245.28
334010120	SUPERPAVE ASPHALTIC CONC, TRAFFIC B	8,003	TN	\$92.50	\$740,277.50
425015210	INLETS, DT BOT, TYPE C, <10'	11	EA	\$2,856.95	\$31,426.45
430173118	PIPE CULVERT ROUND CONCRETE, 18" CD	664	LF	\$63.72	\$42,310.08
430173124	PIPE CULVERT ROUND CONCRETE, 24" CD	192	LF	\$76.16	\$14,622.72
430174118	PIPE CULVERT ROUND CMP, COATED, 18" SD	1,384	LF	\$42.39	\$58,667.76
430982125	MITERED END SECTION, ROUND CONCRETE, 18" CD	13	EA	\$920.61	\$11,967.93
430982129	MITERED END SECTION, ROUND CONCRETE, 24" CD	4	EA	\$1,080.64	\$4,322.56
430984125	MITERED END SECTION, ROUND CMP, 18" SD	60	EA	\$702.22	\$42,133.20
570010100	PERFORMANCE TURF	1	LS	\$15,303.50	\$15,303.50
570010200	PERFORMANCE TURF, SOD	75,726	SY	\$1.97	\$149,180.22
700020011	SINGLE POST SIGN, F&I, LESS THAN 12 SF	47	AS	\$337.97	\$15,884.59
706030000	RETRO-REFLECTIVE PAVEMENT MARKERS	1,052	EA	\$4.11	\$4,323.72
710000000	PAINTED PAVEMENT MARKINGS	1	LS	\$32,607.76	\$32,607.76
524-1	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	200	SY	\$65.34	\$13,068.00
<b>TOTAL</b>					<b>\$2,654,611.62</b>

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2015-02  
ENGINEER'S PROJECT NUMBER L140602CCB  
SW Herlong St. – Roadway Construction**

**Pay Item Notes:**

102010000- Maintenance of Traffic – Includes all elements required for the Traffic Control Plan, construction stakeout, and includes temporary centerline delineation and stop bars placed at all non-working times.

104010030- Sediment Barrier – Includes hay bales, staked silt fence, and other items necessary to minimize erosion and prevent sediment from leaving the project limits as directed by the Engineer.

110010100- Clearing and Grubbing – Includes removal of all pavement, pipe, vegetation, or any other demolition required for the project.

120040000- Subsoil Excavation – Include removal of unsuitable material 24" deep and replace with suitable material compacted in six (6) inch lifts.

160010000- Commercial Stabilizing Material – Apply 2" of material as needed to meet the LBR. May be increased, decreased, or omitted.

160040000- Stabilizing (Roadway and Shoulder) – Includes mixing, compacting, and meeting LBR requirements.

570010100- Performance Turf – Includes all areas disturbed and not sodded.

710000000- Painted Pavement Markings – Includes temporary and permanent pavement markings.

524 – 1 - Concrete ditch pavement shall be in accordance with FDOT Standard Index 281(Roadway Side Ditch) Quantity based on 300 LF of Concrete Ditch Pavement, to be placed at Engineer's direction.

ADDENDA	
NUMBER	DATE SENT

<b>\$2,654,611.62</b>
<b>BID TOTAL FOR SW. HERLONG ST CONSTRUCTION</b>

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2015-02  
ENGINEER'S PROJECT NUMBER L140602CCB  
SW Herlong St. – Roadway Construction**

**ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**

**ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.**

**ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS  
ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**


Note: contractors shall be in compliance with chapter 489, Florida statutes, licensure requirements.


Florida construction industries licensing board certification.

E. Tony Williams, Jr.  
(name of holder)

CGC060909  
(certificate no.)

In witness whereof, the bidder has hereunto set his signature and affixed his seal this 24th day of March, A.D. 20 15

  
(seal)



By: E. Tony Williams Jr.

Title: Vice President

Type or print name of firm: Anderson Columbia Co., Inc

Address: 871 NW Guerdon St., Lake City, FL 32056

Contact person: Tony Williams

Telephone No.: 386.752.7585

Fax no.: 386.755.5853

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**COLUMBIA COUNTY PROJECT NUMBER 2015-02**  
**ENGINEER'S PROJECT NUMBER L140602CCB**  
**SW Herlong St. -- Roadway Construction**

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

<b>HERLONG ROAD</b>						
NFPS Project No.: L140602CCB						
Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost	
101010000	MOBILIZATION	1	LS	200,000.00	200,000.00	
102010000	MAINTENANCE OF TRAFFIC	1	LS	\$50,000.00	\$50,000.00	
104010030	SEDIMENT BARRIER	3660	LF	\$3.00	\$10,980.00	
110010100	CLEARING & GRUBBING	1	LS	\$120,000.00	\$120,000.00	
120010000	REGULAR EXCAVATION	1	LS	135,000.00	135,000.00	
120020200	BORROW EXCAVATION	13,715	CY	\$6.00	\$82,290.00	
120040000	SUBSOIL EXCAVATION	10,210	CY	\$11.00	\$112,310.00	
160010000	COMMERCIAL STABILIZING MATERIAL	500	CY	\$20.00	\$10,000.00	
160040000	STABILIZING (ROADWAY AND SHOULDER)	85,247	SY	\$1.50	\$127,870.50	
285704000	OPTIONAL BASE, BASE GROUP 04	58,073	SY	\$7.00	\$406,511.00	
286010000	TURNOUT CONSTRUCTION	2,772	SY	\$20.00	\$55,440.00	
334010120	SUPERPAVE ASPHALTIC CONC, TRAFFIC B	8,003	TN	\$90.00	\$720,270.00	
425015210	INLETS, DT BOT, TYPE C, <10'	11	EA	\$1,500.00	\$16,500.00	
430173118	PIPE CULVERT ROUND CONCRETE, 18" CD	664	LF	\$51.00	\$33,864.00	
430173124	PIPE CULVERT ROUND CONCRETE, 24" CD	192	LF	\$66.00	\$12,672.00	
430174118	PIPE CULVERT ROUND CMP, COATED, 18" CD	1,384	LF	\$45.00	\$62,280.00	
430982125	MITERED END SECTION, ROUND CONCRETE, 18" CD	13	EA	\$900.00	\$11,700.00	
430982129	MITERED END SECTION, ROUND CONCRETE, 24" CD	4	EA	\$1,200.00	\$4,800.00	
430984125	MITERED END SECTION, ROUND CMP, 18" SD	60	EA	\$800.00	\$48,000.00	
570010100	PERFORMANCE TURF	1	LS	\$15,000.00	\$15,000.00	
570010200	PERFORMANCE TURF, SOD	75,726	SY	\$1.75	\$132,520.50	
700020011	SINGLE POST SIGN, F&I, LESS THAN 12 SF	47	AS	\$225.00	\$10,575.00	
706030000	RETRO-REFLECTIVE PAVEMENT MARKERS	1,052	EA	\$4.00	\$4,208.00	
710000000	PAINTED PAVEMENT MARKINGS	1	LS	\$40,000.00	\$40,000.00	
524-1	CONCRETE DITCH PAVEMENT, NON-REINFORCED, 4"	200	SY	\$50.00	\$10,000.00	
<b>TOTAL</b>					<b>2,432,791.00</b>	

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2015-02  
ENGINEER'S PROJECT NUMBER L140602CCB  
SW Herlong St. – Roadway Construction**

Pay Item Notes:

102010000- Maintenance of Traffic – Includes all elements required for the Traffic Control Plan, construction stakeout, and includes temporary centerline delineation and stop bars placed at all non-working times.

104010030- Sediment Barrier – Includes hay bales, staked silt fence, and other items necessary to minimize erosion and prevent sediment from leaving the project limits as directed by the Engineer.

110010100- Clearing and Grubbing – Includes removal of all pavement, pipe, vegetation, or any other demolition required for the project.

120040000- Subsoil Excavation – Include removal of unsuitable material 24" deep and replace with suitable material compacted in six (6) inch lifts.

160010000- Commercial Stabilizing Material – Apply 2" of material as needed to meet the LBR. May be increased, decreased, or omitted.

160040000- Stabilizing (Roadway and Shoulder) – Includes mixing, compacting, and meeting LBR requirements.

570010100- Performance Turf – Includes all areas disturbed and not sodded.

710000000- Painted Pavement Markings – Includes temporary and permanent pavement markings.

524 – 1 - Concrete ditch pavement shall be in accordance with FDOT Standard Index 281(Roadway Side Ditch) Quantity based on 300 LF of Concrete Ditch Pavement, to be placed at Engineer's direction.

ADDENDA	
NUMBER	DATE SENT
—	—

<b>2,432,791.00</b>
BID TOTAL FOR SW. HERLONG ST CONSTRUCTION

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2015-02  
ENGINEER'S PROJECT NUMBER L140602CCB  
SW Herlong St. – Roadway Construction

ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.

ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.

ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS  
ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM

Note: contractors shall be in compliance with chapter 489, Florida statutes, licensure requirements.

Florida construction industries licensing board certification.

**Edward Allen Music**

**Edward Allen Music**

(name of holder)

**CUC1223805**


**CBC060439**

(certificate no.)

In witness whereof, the bidder has hereunto set his signature and affixed his seal this 24th day of March, A.D. 20 15

(seal)

By:

  
**Dennis Music**

Title:

**President**

Type or print name of firm:

**Music Construction, Inc.**

Address:

**12285 235th Road, Live Oak, Florida 32060**

Contact person:

**Dennis Music/Allen Music**

Telephone No.:

**386-658-1598**

Fax no.:

**386-658-2481**

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**COLUMBIA COUNTY PROJECT NUMBER 2015-02**  
**ENGINEER'S PROJECT NUMBER L140602CCB**  
**SW Herlong St. – Roadway Construction**

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

<b>HERLONG ROAD</b>						
NFPS Project No.: L140602CCB						
Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost	
101010000	MOBILIZATION	1	LS	103,000	103,000	
102010000	MAINTENANCE OF TRAFFIC	1	LS	125,641.50	125,641.50	
104010030	SEDIMENT BARRIER	3660	LF	2.50	9,150	
110010100	CLEARING & GRUBBING	1	LS	70,000	70,000	
120010000	REGULAR EXCAVATION	1	LS	93,333	93,333	
120020200	BORROW EXCAVATION	13,715	CY	9.00	123,435	
120040000	SUBSOIL EXCAVATION	10,210	CY	9.00	91,890	
160010000	COMMERCIAL STABILIZING MATERIAL	500	CY	10.00	5,000	
160040000	STABILIZING (ROADWAY AND SHOULDER)	85,247	SY	.50	42,623	
285704000	OPTIONAL BASE, BASE GROUP 04 (8" limerock)	58,073	SY	11.50	667,839.50	
286010000	TURNOUT CONSTRUCTION	2,772	SY	20.00	55,440	
334010120	SUPERPAVE ASPHALTIC CONC, TRAFFIC B	8,003	TN	115.00	920,345	
425015210	INLETS, DT BOT, TYPE C, <10'	11	EA	3,000	33,000	
430173118	PIPE CULVERT ROUND CONCRETE, 18" CD	664	LF	30.00	19,920	
430173124	PIPE CULVERT ROUND CONCRETE, 24" CD	192	LF	36.28	6,966	
430174118	PIPE CULVERT ROUND CMP, COATED, 18" SD	1,384	LF	33.00	45,672	
430982125	MITERED END SECTION, ROUND CONCRETE, 18" CD	13	EA	300.00	3,900	
430982129	MITERED END SECTION, ROUND CONCRETE, 24" CD	4	EA	500.00	2,000	
430984125	MITERED END SECTION, ROUND CMP, 18" SD	60	EA	400.00	24,000	
570010100	PERFORMANCE TURF	1	LS	39,000	39,000	
570010200	PERFORMANCE TURF, SOD	75,726	SY	3.00	227,178	
700020011	SINGLE POST SIGN, F&I, LESS THAN 12 SF	47	AS			
706030000	RETRO-REFLECTIVE PAVEMENT MARKERS	1,052	EA			
710000000	PAINTED PAVEMENT MARKINGS	1	LS	35,000	35,000	
524-1	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	200	SY	75.00	15,000	
<b>TOTAL</b>					<b>\$ 2,759,333.00</b>	

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2015-02  
ENGINEER'S PROJECT NUMBER L140602CCB  
SW Herlong St. – Roadway Construction**

**Pay Item Notes:**

- 102010000- Maintenance of Traffic – Includes all elements required for the Traffic Control Plan, construction stakeout, and includes temporary centerline delineation and stop bars placed at all non-working times.
- 104010030- Sediment Barrier – Includes hay bales, staked silt fence, and other items necessary to minimize erosion and prevent sediment from leaving the project limits as directed by the Engineer.
- 110010100- Clearing and Grubbing – Includes removal of all pavement, pipe, vegetation, or any other demolition required for the project.
- 120040000- Subsoil Excavation – Include removal of unsuitable material 24” deep and replace with suitable material compacted in six (6) inch lifts.
- 160010000- Commercial Stabilizing Material – Apply 2” of material as needed to meet the LBR. May be increased, decreased, or omitted.
- 160040000- Stabilizing (Roadway and Shoulder) – Includes mixing, compacting, and meeting LBR requirements.
- 570010100- Performance Turf – Includes all areas disturbed and not sodded.
- 710000000- Painted Pavement Markings – Includes temporary and permanent pavement markings.
- 524 – 1 - Concrete ditch pavement shall be in accordance with FDOT Standard Index 281 (Roadway Side Ditch) Quantity based on 300 LF of Concrete Ditch Pavement, to be placed at Engineer’s direction.

ADDENDA	
NUMBER	DATE SENT

\$2,759,333.00
<b>BID TOTAL FOR SW. HERLONG ST CONSTRUCTION</b>

C. A. Boone Construction, Inc

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2015-02  
ENGINEER'S PROJECT NUMBER L140602CCB  
SW Herlong St. – Roadway Construction**

**ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**

**ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.**

**ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS  
ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**

Note: contractors shall be in compliance with chapter 489, Florida statutes, licensure requirements.

Florida construction industries licensing board certification.

C A Boone Construction, Inc

(name of holder)

F592719736003

(certificate no.)

In witness whereof, the bidder has hereunto set his signature and affixed his seal this \_\_\_\_\_ day

of \_\_\_\_\_

, A.D. 20 15

(seal)

By: \_\_\_\_\_

Title: \_\_\_\_\_

James F. Boone

Type or print name of firm: \_\_\_\_\_

C A Boone Construction, Inc

Address: \_\_\_\_\_

P O Box 3236 Lake City, FL 32056

Contact person: \_\_\_\_\_

James F. Boone

Telephone No.: \_\_\_\_\_

386 752-0270

Fax no.: \_\_\_\_\_

386-752-1024

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**COLUMBIA COUNTY PROJECT NUMBER 2015-02**  
**ENGINEER'S PROJECT NUMBER L140602CCB**  
**SW Herlong St. – Roadway Construction**

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

<b>HERLONG ROAD</b>						
NFPS Project No.: L140602CCB						
Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost	
101010000	MOBILIZATION	1	LS	184,487	184,487	
102010000	MAINTENANCE OF TRAFFIC	1	LS	46,935	46,935	
104010030	SEDIMENT BARRIER	3660	LF	2.00	7,320	
110010100	CLEARING & GRUBBING	1	LS	71,820	71,820	
120010000	REGULAR EXCAVATION	1	LS	161,165	161,165	
120020200	BORROW EXCAVATION	13,715	CY	9.75	133,721.25	
120040000	SUBSOIL EXCAVATION	10,210	CY	4.85	49,518.50	
160010000	COMMERCIAL STABILIZING MATERIAL	500	CY	17.50	8,750	
160040000	STABILIZING (ROADWAY AND SHOULDER)	85,247	SY	1.50	127,870.50	
285704000	OPTIONAL BASE, BASE GROUP 04	58,073	SY	6.45	374,570.85	
286010000	TURNOUT CONSTRUCTION	2,772	SY	7.90	21,898.80	
334010120	SUPERPAVE ASPHALTIC CONC, TRAFFIC B	8,003	TN	91.37	731,234.11	
425015210	INLETS, DT BOT, TYPE C, <10'	11	EA	2,430	26,730	
430173118	PIPE CULVERT ROUND CONCRETE, 18" CD	664	LF	57.60	38,246.40	
430173124	PIPE CULVERT ROUND CONCRETE, 24" CD	192	LF	66.50	12,768	
430174118	PIPE CULVERT ROUND CMP, COATED, 18" SD	1,384	LF	44.00	60,896	
430982125	MITERED END SECTION, ROUND CONCRETE, 18" CD	13	EA	425.00	5,525	
430982129	MITERED END SECTION, ROUND CONCRETE, 24" CD	4	EA	480.00	1,920	
430984125	MITERED END SECTION, ROUND CMP, 18" SD	60	EA	400.00	24,000	
570010100	PERFORMANCE TURF	1	LS	14,525	14,525	
570010200	PERFORMANCE TURF, SOD	75,726	SY	1.90	143,879.40	
700020011	SINGLE POST SIGN, F&I, LESS THAN 12 SF	47	AS	325.00	15,275	
706030000	RETRO-REFLECTIVE PAVEMENT MARKERS	1,052	EA	3.95	4,155.40	
710000000	PAINTED PAVEMENT MARKINGS	1	LS	32,905	32,905	
524-1	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	200	SY	50.75	10,150	
<b>TOTAL</b>					<b>2,310,266.21</b>	

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
 COLUMBIA COUNTY PROJECT NUMBER 2015-02  
 ENGINEER'S PROJECT NUMBER L140602CCB  
 SW Herlong St. – Roadway Construction**

**Pay Item Notes:**

102010000- Maintenance of Traffic – Includes all elements required for the Traffic Control Plan, construction stakeout, and includes temporary centerline delineation and stop bars placed at all non-working times.

104010030- Sediment Barrier – Includes hay bales, staked silt fence, and other items necessary to minimize erosion and prevent sediment from leaving the project limits as directed by the Engineer.

110010100- Clearing and Grubbing – Includes removal of all pavement, pipe, vegetation, or any other demolition required for the project.

120040000- Subsoil Excavation – Include removal of unsuitable material 24" deep and replace with suitable material compacted in six (6) inch lifts.

160010000- Commercial Stabilizing Material – Apply 2" of material as needed to meet the LBR. May be increased, decreased, or omitted.

160040000- Stabilizing (Roadway and Shoulder) – Includes mixing, compacting, and meeting LBR requirements.

570010100- Performance Turf – Includes all areas disturbed and not sodded.

710000000- Painted Pavement Markings – Includes temporary and permanent pavement markings.

524 – 1 - Concrete ditch pavement shall be in accordance with FDOT Standard Index 281(Roadway Side Ditch) Quantity based on 300 LF of Concrete Ditch Pavement, to be placed at Engineer's direction.

ADDENDA	
NUMBER	DATE SENT

<p><b>\$ 2,310,266.21</b></p>
<p><b>BID TOTAL FOR SW. HERLONG ST CONSTRUCTION</b></p>

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**COLUMBIA COUNTY PROJECT NUMBER 2015-02**  
**ENGINEER'S PROJECT NUMBER L140602CCB**  
**SW Herlong St. – Roadway Construction**

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

<b>HERLONG ROAD</b>						
NFPS Project No.: L140602CCB						
Pay Item No	Pay Item Description	Quantity	Units	Unit Price	Total Cost	
101010000	MOBILIZATION	1	LS	150,000.00	150,000.00	
102010000	MAINTENANCE OF TRAFFIC	1	LS	80,000.00	80,000.00	
104010030	SEDIMENT BARRIER	3660	LF	4.00	14,640.00	
110010100	CLEARING & GRUBBING	1	LS	140,000.00	140,000.00	
120010000	REGULAR EXCAVATION	1	LS	180,000.00	180,000.00	
120020200	BORROW EXCAVATION	13,715	CY	5.00	68,575.00	
120040000	SUBSOIL EXCAVATION	10,210	CY	0.01	102.10	
160010000	COMMERCIAL STABILIZING MATERIAL	500	CY	30.00	15,000.00	
160040000	STABILIZING (ROADWAY AND SHOULDER)	85,247	SY	5.15	439,022.05	
285704000	OPTIONAL BASE, BASE GROUP 04	58,073	SY	8.00	464,584.00	
286010000	TURNOUT CONSTRUCTION	2,772	SY	20.00	55,440.00	
334010120	SUPERPAVE ASPHALTIC CONC, TRAFFIC B	8,003	TN	95.00	760,285.00	
425015210	INLETS, DT BOT, TYPE C, <10'	11	EA	2400.00	26,400.00	
430173118	PIPE CULVERT ROUND CONCRETE, 18" CD	664	LF	70.00	46,480.00	
430173124	PIPE CULVERT ROUND CONCRETE, 24" CD	192	LF	80.00	15,360.00	
430174118	PIPE CULVERT ROUND CMP, COATED, 18" SD	1,384	LF	38.00	52,592.00	
430982125	MITERED END SECTION, ROUND CONCRETE, 18" CD	13	EA	835.00	10,855.00	
430982129	MITERED END SECTION, ROUND CONCRETE, 24" CD	4	EA	1400.00	5600.00	
430984125	MITERED END SECTION, ROUND CMP, 18" SD	60	EA	300.00	18,000.00	
570010100	PERFORMANCE TURF	1	LS	16,700.00	16,700.00	
570010200	PERFORMANCE TURF, SOD	75,726	SY	2.15	162,810.90	
700020011	SINGLE POST SIGN, F&I, LESS THAN 12 SF	47	AS	200.00	9400.00	
706030000	RETRO-REFLECTIVE PAVEMENT MARKERS	1,052	EA	3.60	3787.20	
710000000	PAINTED PAVEMENT MARKINGS	1	LS	14,000.00	14,000.00	
524-1	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4'	200	SY	46.10	9220.00	
<b>TOTAL</b>					<b>2,758,853.25</b>	

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
 COLUMBIA COUNTY PROJECT NUMBER 2015-02  
 ENGINEER'S PROJECT NUMBER L140602CCB  
 SW Herlong St. – Roadway Construction**

Pay Item Notes:

102010000- Maintenance of Traffic – Includes all elements required for the Traffic Control Plan, construction stakeout, and includes temporary centerline delineation and stop bars placed at all non-working times.

104010030- Sediment Barrier – Includes hay bales, staked silt fence, and other items necessary to minimize erosion and prevent sediment from leaving the project limits as directed by the Engineer.

110010100- Clearing and Grubbing – Includes removal of all pavement, pipe, vegetation, or any other demolition required for the project.

120040000- Subsoil Excavation – Include removal of unsuitable material 24" deep and replace with suitable material compacted in six (6) inch lifts.

160010000- Commercial Stabilizing Material – Apply 2" of material as needed to meet the LBR. May be increased, decreased, or omitted.

160040000- Stabilizing (Roadway and Shoulder) – Includes mixing, compacting, and meeting LBR requirements.

570010100- Performance Turf – Includes all areas disturbed and not sodded.

710000000- Painted Pavement Markings – Includes temporary and permanent pavement markings.

524 – 1 - Concrete ditch pavement shall be in accordance with FDOT Standard Index 281(Roadway Side Ditch) Quantity based on 300 LF of Concrete Ditch Pavement, to be placed at Engineer's direction.

ADDENDA	
NUMBER	DATE SENT
<i>N/A</i>	<i>N/A</i>

<i>\$2,758,853.<sup>25</sup></i>
BID TOTAL FOR SW. HERLONG ST CONSTRUCTION

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2015-02  
ENGINEER'S PROJECT NUMBER L140602CCB  
SW Herlong St. – Roadway Construction**

**ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**

**ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.**

**ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS  
ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**

Note: contractors shall be in compliance with chapter 489, Florida statutes, licensure requirements.

Florida construction industries licensing board certification.

Watson Civil Construction, Inc.  
(name of holder)

CGC1513429  
(certificate no.)

In witness whereof, the bidder has hereunto set his signature and affixed his seal this 24th day of March, A.D. 20 15

By:   
Title: John D. Watson, P.E.

Type or print name of firm: Watson Civil Construction, Inc.

Address: 3121 Venture Place, Suite 3, Jacksonville, FL 32257

Contact person: John D. Watson, P.E.

Telephone No.: (904) 297-1800

Fax no.: (904) 297-1801