

Bid No. 2015-3

Columbia County Board of County Commissioners

Melrose Park Roadway Improvements

Bid Opening 4/7/2015

BIDDER'S	TOTAL BID
C. A. Boone Construction	\$173,500.00
John C. Hipp Construction Co.	\$154,286.00
Anderson Columbia Co.	\$186,090.65

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
PROJECT NUMBER 2016-03
GRANGER MILL AVENUE, LOMOND AVENUE, PEARCE LANE,
LANVALE STREET, & HEDGE PLACE
ROADWAY RESURFACING

BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor, and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices:

	ITEM	UNIT	QUANTITY	UNIT PRICE	TOTAL
1	Mobilization	LS	1	\$ 11,000	\$ 11,000
2	Maintenance of Traffic	LS	1	\$ 9,000	\$ 9,000
3	Asphalt Concrete, Leveling 75 lb/sy	TN	350	\$ 110.00	\$ 38,500
4	Asphalt Concrete, Friction 135 lb/sy	TN	840	\$ 110.00	\$ 92,400
5	Borrow Material	CY	300	\$ 10.00	\$ 3,000
6	Sod, 30" Strip	SY	3,000	\$ 3.00	\$ 9,000
7	Painted Pavement Markings	LS	1	\$ 8,500	\$ 8,500
8	Asphalt Concrete, Speed Humps	EA	3	\$ 700.00	\$ 2,100

TOTAL	\$ 173,500.00
--------------	----------------------

PAY ITEM NOTES

Item 2 MOT - Includes all elements required for M.O.T. and includes temporary centerline delineation and stop bars placed at all non working times.

Item 3, Asphalt Concrete, Levelling 75 lb/sy - as required to provide level surface as directed by Engineer and shall also include cleaning and tacking existing asphalt at .06 gal/sy. Leveling will be primarily used for SE Pearce Lane, SE Lanvale Street, and SE Hedge Place. Minor spot leveling may be required on NE Granger Mill Avenue and SE Lomond Avenue.

Item 5, Borrow Material - includes cost to deliver and spread suitable material as directed by the engineer.

Item 7, Painted Pavement Markings - shall include stop bars at all stop conditions and double yellow centerline striping on NE Granger Mill Avenue and SE Lomond Avenue (2 coats each).

Item 8, Asphalt Concrete, Speed Hump - Includes replacing speed humps to existing size and location on SE Lomond Avenue.

ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.


ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.

**ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS
 ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**

FIRM C.A. BOONE CONSTRUCTION, INC (Seal)

BY *James F. Boone*
 JAMES F. BOONE President

ATTEST *Sherry Font*
 SHERRY FONT



**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
PROJECT NUMBER 2015-03
GRANGER MILL AVENUE, LOMOND AVENUE, PEARCE LANE,
LANVALE STREET, & HEDGE PLACE
ROADWAY RESURFACING**

BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor, and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices:

ITEM	UNIT	QUANTITY	UNIT PRICE	TOTAL
1 Mobilization	LS	1	\$ 14,120.00	\$ 14,120.00
2 Maintenance of Traffic	LS	1	\$ 7,000.00	\$ 7,000.00
3 Asphalt Concrete, Leveling 75 lb/sy	TN	350	\$ 105.00	\$ 36,750.00
4 Asphalt Concrete, Friction 135 lb/sy	TN	840	\$ 95.00	\$ 79,800.00
5 Borrow Material	CY	300	\$ 2.00	\$ 600.00
6 Sod, 30" Strip	SY	3,000	\$ 1.15	\$ 3,450.00
7 Painted Pavement Markings	LS	1	\$ 8,216.00	\$ 8,216.00
8 Asphalt Concrete, Speed Humps	EA	3	\$ 1,450.00	\$ 4,350.00
TOTAL				\$154,286.00

PAY ITEM NOTES

Item 2 MOT - Includes all elements required for M.O.T. and includes temporary centerline delineation and stop bars placed at all non working times.

Item 3, Asphalt Concrete, Leveling 75 lb/sy - as required to provide level surface as directed by Engineer and shall also include cleaning and tacking existing asphalt at .06 gal/sy. Leveling will be primarily used for SE Pearce Lane, SE Lanvale Street, and SE Hedge Place. Minor spot leveling may be required on NE Granger Mill Avenue and SE Lomond Avenue.

Item 5, Borrow Material - includes cost to deliver and spread suitable material as directed by the engineer.

Item 7, Painted Pavement Markings - shall include stop bars at all stop conditions and double yellow centerline striping on NE Granger Mill Avenue and SE Lomond Avenue (2 coats each).

Item 8, Asphalt Concrete, Speed Hump - includes replacing speed humps to existing size and location on SE Lomond Avenue.

ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.

ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.

**ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS
ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**

FIRM John C. Hipp Construction Equipment Co., Inc
(Seal)

BY Cody Vice President
President

ATTEST John Hipwell

John C. Hipp
Construction Equipment Co., Inc.
455 SW MARYNICK DR.
HIGH SPRINGS, FL. 32643

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS

PROJECT NUMBER 2015-03

GRANGER MILL AVENUE, LOMOND AVENUE, PEARCE LANE,
LANVALE STREET, & HEDGE PLACE
ROADWAY RESURFACING

BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor, and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices:

	ITEM	UNIT	QUANTITY	UNIT PRICE	TOTAL
1	Mobilization	LS	1	\$ 16402.74	\$ 16402.74
2	Maintenance of Traffic	LS	1	\$ 14169.29	\$ 14169.29
3	Asphalt Concrete, Leveling 75 lb/sy	TN	350	\$ 110.67	\$ 38734.50
4	Asphalt Concrete, Friction 135 lb/sy	TN	840	\$ 99.55	\$ 83622.00
5	Borrow Material	CY	300	\$ 16.04	\$ 4812.00
6	Sod, 30" Strip	SY	3,000	\$ 3.37	\$ 10110.00
7	Painted Pavement Markings	LS	1	\$ 8776.98	\$ 8776.98
8	Asphalt Concrete, Speed Humps	EA	3	\$ 3154.38	\$ 9463.14

TOTAL	\$ 186090.65
--------------	---------------------

PAY ITEM NOTES

Item 2 MOT - Includes all elements required for M.O.T. and includes temporary centerline delineation and stop bars placed at all non working times.

Item 3, Asphalt Concrete, Leveling 75 lb/sy - as required to provide level surface as directed by Engineer and shall also include cleaning and tacking existing asphalt at .06 gal/sy. Leveling will be primarily used for SE Pearce Lane, SE Lanvale Street, and SE Hedge Place. Minor spot leveling may be required on NE Granger Mill Avenue and SE Lomond Avenue.

Item 5, Borrow Material - includes cost to deliver and spread suitable material as directed by the engineer.

Item 7, Painted Pavement Markings - shall include stop bars at all stop conditions and double yellow centerline striping on NE Granger Mill Avenue and SE Lomond Avenue (2 coats each).

Item 8, Asphalt Concrete, Speed Hump - includes replacing speed humps to existing size and location on SE Lomond Avenue.


ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.


ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.

ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS

ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM

FIRM Anderson Columbia Co., Inc (Seal)

BY  B. Tony Williams, Jr. Vice President

ATTEST  Kary L. Bowen, Witness

