

BID TABULATION
BID NO. 2016-9
SW Brim Street

Company	Bid Amount
Curt's Construction	\$2,174,078.01
Watson Civil Construction	\$2,846,264.05
Anderson Columbia	\$2,025,556.34
C. A. Boone	\$1,769,360.85

C. Ray Hill
Purchasing Director

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2016-09
ENGINEER'S PROJECT NUMBER L130715CCB
SW Brim St. – Roadway Construction

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

BRIM STREET					
NFPS Project No.: L130715CCB					
Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
0101 1	MOBILIZATION	1	LS	\$144,717.00	\$144,717.00
0102 1	MAINTENANCE OF TRAFFIC	1	LS	\$108,846.32	\$108,846.32
0104 10 3	SEDIMENT BARRIER	1	LS	\$18,601.80	\$18,601.80
0110 1 1	CLEARING & GRUBBING	1	LS	\$99,830.01	\$99,830.01
0120 71	REGULAR EXCAVATION	1	LS	\$207,172.96	\$207,172.96
0120 2 2	BORROW EXCAVATION	10,656	CY	\$0.10	\$1,065.60
0120 4	SUBSOIL EXCAVATION	5,500	CY	\$15.52	\$85,360.00
0160 1	COMMERCIAL STABILIZING MATERIAL	2,679	CY	\$1.00	\$2,679.00
0160 4	STABILIZING (ROADWAY AND SHOULDER)	48,219	SY	\$2.42	\$116,689.98
0285704	OPTIONAL BASE, BASE GROUP 04	35,297	SY	\$8.32	\$293,671.04
0286 1	TURNOUT CONSTRUCTION	5,439	SY	\$32.95	\$179,215.05
0334 1 12A	SUPERPAVE ASPHALTIC CONC, TRAFFIC B (9.5)	2,368	TN	\$80.00	\$189,440.00
0334 1 12B	SUPERPAVE ASPHALTIC CONC, TRAFFIC B (12.5)	2,841	TN	\$80.00	\$227,280.00
0430174118	PIPE CULVERT ROUND CMP, COATED, 18" SD	1,600	LF	\$43.05	\$68,880.00
0430175118	PIPE CULVERT ROUND CONCRETE, 18" CD	182	LF	\$86.95	\$15,824.90
0430982125	MITERED END SECTION, ROUND CONCRETE, 18" CD	10	EA	\$925.35	\$9,253.50
0430984125	MITERED END SECTION, ROUND CMP, 18" SD	114	EA	\$658.98	\$75,123.72
0570 1 1	PERFORMANCE TURF (SEED & MULCH)	17,218	SY	\$0.28	\$4,821.04
0570 1 2	PERFORMANCE TURF, SOD	61,980	SY	\$2.04	\$126,439.20
0700 1 11	SINGLE POST SIGN, F&I, LESS THAN 12 SF	77	EA	\$389.23	\$29,970.71
0706 3	RETRO-REFLECTIVE PAVEMENT MARKERS	590	EA	\$4.61	\$2,719.90
0710 90	PAINTED PAVEMENT MARKINGS	1	LS	\$17,964.61	\$17,964.61

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
 COLUMBIA COUNTY PROJECT NUMBER 2016-09
 ENGINEER'S PROJECT NUMBER L130715CCB
 SW Brim St. – Roadway Construction**

Pay Item Notes:

0102 1 - Maintenance of Traffic – Includes all elements required for the Traffic Control Plan, construction stakeout, and includes temporary centerline delineation and stop bars placed at all non-working times.

0104 10 3 - Sediment Barrier – Includes hay bales, staked silt fence, and other items necessary to minimize erosion and prevent sediment from leaving the project limits as directed by the Engineer.

0110 1 1 - Clearing and Grubbing – Includes removal of all pavement, pipe, vegetation, or any other demolition required for the project.

0120 4 - Subsoil Excavation – Include removal of unsuitable material 24" deep and replace with suitable material compacted in six (6) inch lifts.

0160 1 - Commercial Stabilizing Material – Apply 2" of material as needed to meet the LBR. May be increased, decreased, or omitted.

0160 4 - Stabilizing (Roadway and Shoulder) – Includes mixing, compacting, and meeting LBR requirements.

0286 1 – Turnout Construction – Includes the excavation, compaction of subgrade, base material, base construction and asphalt pavement for all turnouts.

0430174118 – Pipe Culvert Round CMP, Coated, 18" SD - Pipe lengths in plans include end treatments. Pipe lengths on bid form do not include end treatments.

0430174118 – Pipe Culvert Round Concrete, 18" CD - Pipe lengths in plans include end treatments. Pipe lengths on bid form do not include end treatments.

0570 1 1 - Performance Turf (Seed and Mulch) – Includes all areas disturbed and not sodded.

0710 90 - Painted Pavement Markings – Includes temporary and permanent pavement markings.

ADDENDA	
NUMBER	DATE SENT

BID TOTAL FOR SW. BRIM STREET CONSTRUCTION
\$2,025,566.34

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2016-09
ENGINEER'S PROJECT NUMBER L130715CCB
SW Brim St. – Roadway Construction

ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.

ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.

ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS
ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM


Note: contractors shall be in compliance with chapter 489, Florida statutes, licensure requirements.

Florida construction industries licensing board certification.

E. Tony Williams Jr.
(name of holder)

CGC060909
(certificate no.)

In witness whereof, the bidder has hereunto set his signature and affixed his seal this 31ST day of OCTOBER, A.D. 20 16

(seal)
By: 
Title: U.P.

Type or print name of firm: ANDERSON COLUMBIA CO. INC.
Address: PO Box 1829 LAKE CITY FL.

Contact person: E. Tony Williams Jr. Telephone No.: 386-623-0454
Fax no.: 386-755-5853

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2016-09
ENGINEER'S PROJECT NUMBER L130715CCB
SW Brim St. – Roadway Construction

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

BRIM STREET					
NFPS Project No.: L130715CCB					
Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
0101 1	MOBILIZATION	1	LS	133,000	133,000
0102 1	MAINTENANCE OF TRAFFIC	1	LS	103,000	103,000
0104 10 3	SEDIMENT BARRIER	1	LS	3.00	3,000
0110 1 1	CLEARING & GRUBBING	1	LS	69,000	69,000
0120 71	REGULAR EXCAVATION	1	LS	79,300	79,300
0120 2 2	BORROW EXCAVATION	10,656	CY	10.00	106,560
0120 4	SUBSOIL EXCAVATION	5,500	CY	7.30	40,150
0160 1	COMMERCIAL STABILIZING MATERIAL	2,679	CY	10.50	28,129.50
0160 4	STABILIZING (ROADWAY AND SHOULDER)	48,219	SY	.45	21,698.55
0285704	OPTIONAL BASE, BASE GROUP 04 6" limerock	35,297	SY	7.50	264,427.50
0286 1	TURNOUT CONSTRUCTION	5,439	SY	14.90	81,041.10
0334 1 12A	SUPERPAVE ASPHALTIC CONC, TRAFFIC B (9.5)	2,368	TN	103.00	243,904
0334 1 12B	SUPERPAVE ASPHALTIC CONC, TRAFFIC B (12.5)	2,841	TN	103.00	292,623
0430174118	PIPE CULVERT ROUND CMP, COATED, 18" SD	1,600	LF	43.00	68,800
0430175118	PIPE CULVERT ROUND CONCRETE, 18" CD	182	LF	56.00	10,192
0430982125	MITERED END SECTION, ROUND CONCRETE, 18"CD	10	EA	400.00	4,000
0430984125	MITERED END SECTION, ROUND CMP, 18" SD	114	EA	390.00	44,460
0570 1 1	PERFORMANCE TURF (SEED & MULCH)	17,218	SY	.37	6,500
0570 1 2	PERFORMANCE TURF, SOD	61,980	SY	1.95	120,861
0700 1 11	SINGLE POST SIGN, F&I, LESS THAN 12 SF	77	EA	300.00	23,100
0706 3	RETRO-REFLECTIVE PAVEMENT MARKERS	590	EA	3.95	2,330.50
0710 90	PAINTED PAVEMENT MARKINGS	1	LS	22,983.70	22,983.70

1,769,360.85

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2016-09
ENGINEER'S PROJECT NUMBER L130715CCB
SW Brim St. – Roadway Construction**

Pay Item Notes:

0102 1 - Maintenance of Traffic – Includes all elements required for the Traffic Control Plan, construction stakeout, and includes temporary centerline delineation and stop bars placed at all non-working times.

0104 10 3 - Sediment Barrier – Includes hay bales, staked silt fence, and other items necessary to minimize erosion and prevent sediment from leaving the project limits as directed by the Engineer.

0110 1 1 - Clearing and Grubbing – Includes removal of all pavement, pipe, vegetation, or any other demolition required for the project.

0120 4 - Subsoil Excavation – Include removal of unsuitable material 24" deep and replace with suitable material compacted in six (6) inch lifts.

0160 1 - Commercial Stabilizing Material – Apply 2" of material as needed to meet the LBR. May be increased, decreased, or omitted.

0160 4 - Stabilizing (Roadway and Shoulder) – Includes mixing, compacting, and meeting LBR requirements.

0286 1 – Turnout Construction – Includes the excavation, compaction of subgrade, base material, base construction and asphalt pavement for all turnouts.

0430174118 – Pipe Culvert Round CMP, Coated, 18" SD - Pipe lengths in plans include end treatments. Pipe lengths on bid form do not include end treatments.

0430174118 – Pipe Culvert Round Concrete, 18" CD - Pipe lengths in plans include end treatments. Pipe lengths on bid form do not include end treatments.

0570 1 1 - Performance Turf (Seed and Mulch) – Includes all areas disturbed and not sodded.

0710 90 - Painted Pavement Markings – Includes temporary and permanent pavement markings.

C.A. Boone Construction, Inc

ADDENDA	
NUMBER	DATE SENT

BID TOTAL FOR SW. BRIM STREET CONSTRUCTION
\$1,769,360.85

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2016-09
ENGINEER'S PROJECT NUMBER L130715CCB
SW Brim St. – Roadway Construction

ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.

ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.

ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS
ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM

Note: contractors shall be in compliance with chapter 489, Florida statutes, licensure requirements.

Florida construction industries licensing board certification.

CABoone Construction
(name of holder)

(certificate no.)

In witness whereof, the bidder has hereunto set his signature and affixed his seal this 31st day of October, A.D. 2016

(seal)

By: _____

Title: President

Type or print name of firm: CABoone Construction

Address: P O Box 3236 LAKE CITY FL 32056

Contact person: James Boone

Telephone No.: 386.452.0270

Fax no.: 386.452.1024

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS

COLUMBIA COUNTY PROJECT NUMBER 2016-09

ENGINEER'S PROJECT NUMBER L130715CCB

SW Brim St. — Roadway Construction

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

BRIM STREET						
NFPS Project No.: L130715CCB						
Pay Item No	Pay Item Des	Quantity	Units	Unit Price	Total Cost	
0101 1	MOBILIZATION	1	LS	\$160,000.00	\$160,000.00	
01021	MAINTENANCE OF TRAFFIC	1	LS	\$ 70,000.00	\$ 70,000.00	
0104103	SEDIMENT BARRIER	1	LS	\$116,000.00	\$116,000.00	
0110 1 1	CLEARING & GRUBBING	1	LS	\$220,000.00	\$220,000.00	
012071	REGULAR EXCAVATION	1	LS	\$200,000.00	\$200,000.00	
012022	BORROW EXCAVATION	10,656	CY	\$ 6.00	\$ 63,936.00	
01204	SUBSOIL EXCAVATION	5,500	CY	\$ 4.50	\$ 24,750.00	
01601	COMMERCIAL STABILIZING MATERIAL	2,679	CY	\$ 26.00	\$ 69,654.00	
01604	STABILIZING (ROADWAY AND SHOULDER)	48,219	SY	\$ 3.45	\$166,355.55	
0285704	OPTIONAL BASE, BASE GROUP 04	35,297	SY	\$ 10.00	\$352,970.00	
02861	TURNOUT CONSTRUCTION	5,439	SY	\$ 45.00	\$244,755.00	
0334 1 12A	SUPERPAVE ASPHALTIC CONC, TRAFFIC B (9.5)	2,368	TN	\$ 150.00	\$355,200.00	
0334 1 12B	SUPERPAVE ASPHALTIC CONC, TRAFFIC B (12.5)	2,841	TN	\$ 137.00	\$389,217.00	
0430174118	PIPE CULVERT ROUND CMP, COATED, 18" SD	1,600	LF	\$ 90.00	\$144,000.00	
0430175118	PIPE CULVERT ROUND CONCRETE, 18" CD	182	LF	\$ 90.00	\$ 16,380.00	
0430982125	MITERED END SECTION, ROUND CONCRETE, 18"CD	10	EA	\$ 985.00	\$ 9,850.00	
0430984125	MITERED END SECTION, ROUND CMP, 18" SD	114	EA	\$ 735.00	\$ 83,790.00	
057011	PERFORMANCE TURF (SEED & MULCH)	17,218	SY	\$ 0.25	\$ 4,304.50	
057012	PERFORMANCE TURF, SOD	61,980	SY	\$ 2.00	\$123,960.00	
0700111	SINGLE POST SIGN, F&I, LESS THAN 12 SF	77	EA	\$ 200.00	\$ 15,400.00	
07063	RETRO-REFLECTIVE PAVEMENT MARKERS	590	EA	\$ 3.80	\$ 2,242.00	
071090	PAINTED PAVEMENT MARKINGS	1	LS	\$ 13,500.00	\$ 13,500.00	

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
 COLUMBIA COUNTY PROJECT NUMBER 2016-09
 ENGINEER'S PROJECT NUMBER L130715CCB
 SW Brim St. – Roadway Construction**

Pay Item Notes:

0102 1 - Maintenance of Traffic – Includes all elements required for the Traffic Control Plan, construction stakeout, and includes temporary centerline delineation and stop bars placed at all non-working times.

0104 10 3 - Sediment Barrier – Includes hay bales, staked silt fence, and other items necessary to minimize erosion and prevent sediment from leaving the project limits as directed by the Engineer.

0110 1 1 - Clearing and Grubbing – Includes removal of all pavement, pipe, vegetation, or any other demolition required for the project.

0120 4 - Subsoil Excavation – Include removal of unsuitable material 24" deep and replace with suitable material compacted in six (6) inch lifts.

0160 1 - Commercial Stabilizing Material – Apply 2" of material as needed to meet the LBR. May be increased, decreased, or omitted.

0160 4 - Stabilizing (Roadway and Shoulder) – Includes mixing, compacting, and meeting LBR requirements.

0286 1 – Turnout Construction – Includes the excavation, compaction of subgrade, base material, base construction and asphalt pavement for all turnouts.

0430174118 – Pipe Culvert Round CMP, Coated, 18" SD - Pipe lengths in plans include end treatments. Pipe lengths on bid form do not include end treatments.

0430174118 – Pipe Culvert Round Concrete, 18" CD - Pipe lengths in plans include end treatments. Pipe lengths on bid form do not include end treatments.

0570 1 1 - Performance Turf (Seed and Mulch) – Includes all areas disturbed and not sodded.

0710 90 - Painted Pavement Markings – Includes temporary and permanent pavement markings.

ADDENDA	
NUMBER	DATE SENT
None	

BID TOTAL FOR SW. BRIM STREET CONSTRUCTION
\$2,846,264.05

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2016-09
ENGINEER'S PROJECT NUMBER L130715CCB
SW Brim St. – Roadway Construction**

ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.

ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT
STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN
STANDARDS.

ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS
ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM

Note: contractors shall be in compliance with chapter 489, Florida statutes, licensure requirements.

Florida construction industries licensing board certification.

John D. Watson, P.E.

(name of holder)

CGC1513429

(certificate no.)

In witness whereof, the bidder has hereunto set his signature and affixed his seal this 31st day
of October, A.D. 20 16

(seal)

By:

Title:

John D. Watson, P.E. President

Type or print name of firm:

Watson Civil Construction, Inc.

Address:

319 West Town Place, Suite 25, Saint Augustine, FL 32092

Contact person:

John D. Watson, P.E.

Telephone No.:

904-297-1800

Fax no.:

904-297-1801

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2016-09
ENGINEER'S PROJECT NUMBER L130715CCB
SW Brim St. – Roadway Construction

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

BRIM STREET						
NFPS Project No.: L130715CCB						
Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost	
0101 1	MOBILIZATION	1	LS	128,541	128,541	
0102 1	MAINTENANCE OF TRAFFIC	1	LS	76,536	76,536	
0104 10 3	SEDIMENT BARRIER	1	LS	26,070	26,070	
0110 1 1	CLEARING & GRUBBING	1	LS	124,800	124,800	
0120 71	REGULAR EXCAVATION	1	LS	168,850	168,850	
0120 2 2	BORROW EXCAVATION	10,656	CY	10.50	111,888	
0120 4	SUBSOIL EXCAVATION	5,500	CY	21.00	115,500	
0160 1	COMMERCIAL STABILIZING MATERIAL	2,679	CY	19.85	53,178.15	
0160 4	STABILIZING (ROADWAY AND SHOULDER)	48,219	SY	2.00	96,438	
0285704	OPTIONAL BASE, BASE GROUP 04	35,297	SY	7.50	264,727.50	
0286 1	TURNOUT CONSTRUCTION	5,439	SY	21.30	115,850.70	
0334 1 12A	SUPERPAVE ASPHALTIC CONC, TRAFFIC B (9.5)	2,368	TN	104.90	248,403.20	
0334 1 12B	SUPERPAVE ASPHALTIC CONC, TRAFFIC B (12.5)	2,841	TN	104.90	298,020.90	
0430174118	PIPE CULVERT ROUND CMP, COATED, 18" SD	1,600	LF	46.30	74,080	
0430175118	PIPE CULVERT ROUND CONCRETE, 18" CD	182	LF	44.85	8,162.70	
0430982125	MITERED END SECTION, ROUND CONCRETE, 18" CD	10	EA	1,070	10,700	
0430984125	MITERED END SECTION, ROUND CMP, 18" SD	114	EA	770.00	87,780	
0570 1 1	PERFORMANCE TURF (SEED & MULCH)	17,218	SY	0.27	4,648.86	
0570 1 2	PERFORMANCE TURF, SOD	61,980	SY	1.90	117,762	
0700 1 11	SINGLE POST SIGN, F&I, LESS THAN 12 SF	77	EA	285.00	21,945	
0706 3	RETRO-REFLECTIVE PAVEMENT MARKERS	590	EA	4.40	2,596	
0710 90	PAINTED PAVEMENT MARKINGS	1	LS	17,600	17,600	

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
 COLUMBIA COUNTY PROJECT NUMBER 2016-09
 ENGINEER'S PROJECT NUMBER L130715CCB
 SW Brim St. – Roadway Construction**

Pay Item Notes:

- 0102 1 - Maintenance of Traffic – Includes all elements required for the Traffic Control Plan, construction stakeout, and includes temporary centerline delineation and stop bars placed at all non-working times.
- 0104 10 3 - Sediment Barrier – Includes hay bales, staked silt fence, and other items necessary to minimize erosion and prevent sediment from leaving the project limits as directed by the Engineer.
- 0110 1 1 - Clearing and Grubbing – Includes removal of all pavement, pipe, vegetation, or any other demolition required for the project.
- 0120 4 - Subsoil Excavation – Include removal of unsuitable material 24" deep and replace with suitable material compacted in six (6) inch lifts.
- 0160 1 - Commercial Stabilizing Material – Apply 2" of material as needed to meet the LBR. May be increased, decreased, or omitted.
- 0160 4 - Stabilizing (Roadway and Shoulder) – Includes mixing, compacting, and meeting LBR requirements.
- 0286 1 – Turnout Construction – Includes the excavation, compaction of subgrade, base material, base construction and asphalt pavement for all turnouts.
- 0430174118 – Pipe Culvert Round CMP, Coated, 18" SD - Pipe lengths in plans include end treatments. Pipe lengths on bid form do not include end treatments.
- 0430174118 – Pipe Culvert Round Concrete, 18" CD - Pipe lengths in plans include end treatments. Pipe lengths on bid form do not include end treatments.
- 0570 1 1 - Performance Turf (Seed and Mulch) – Includes all areas disturbed and not sodded.
- 0710 90 - Painted Pavement Markings – Includes temporary and permanent pavement markings.

ADDENDA	
NUMBER	DATE SENT

BID TOTAL FOR SW. BRIM STREET CONSTRUCTION
2,174,078.01

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2016-09
ENGINEER'S PROJECT NUMBER L130715CCB
SW Brim St. – Roadway Construction**

ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.

ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.

ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS
ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM

Note: contractors shall be in compliance with chapter 489, Florida statutes, licensure requirements.

Florida construction industries licensing board certification.

Walter Lawson
Curt's Construction
(name of holder)

CGC1510346
(certificate no.)

In witness whereof, the bidder has hereunto set his signature and affixed his seal this 31st day of October, A.D. 20 16

Dana Haynes
(seal)

By: Dana Haynes

Title: Vice President

Type or print name of firm: Curt's Construction, Inc.

Address: 519 NW Crawford Ct., White Springs, FL 32096

Contact person: Walter Lawson

Telephone No.: 386-362-7814

Fax no.: 386-364-2802