

Bid No. 2018-2

**Columbia County Board of County Commissioners**

SW Herlong St. Phase II

Bid Opening 3/5/18

Company Name	Amount
Anderson Columbia	\$2,158,921.82
C.A. Boone Construction	\$2,303,300.00
Curt's Construction	\$2,369,762.39


**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**COLUMBIA COUNTY PROJECT NUMBER 2018-02**  
**SW Herlong St. Phase II – Roadway Construction**

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

<b>SW HERLONG ST PHASE II</b>						
NFPS Project No.: L170813CCB						
Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost	
101-1	Mobilization	1	LS	\$ 173,063.03	\$ 173,063.03	
102-1	Maintenance of Traffic	1	LS	\$ 78,879.70	\$ 78,879.70	
104-10-3	Sediment Barrier	3,050	LF	\$ 1.58	\$ 4,819.00	
110-1-1	Clearing & Grubbing	28	AC	\$ 5,148.72	\$ 144,164.16	
0120 2 2	Borrow Excavation, Truck Measure	19,048	CY	\$ 0.01	\$ 190.48	
0120 4	Subsoil Excavation	6,137	CY	\$ 11.32	\$ 69,470.84	
0120 71	Regular Excavation (3-R Projects Only)	1	LS	\$ 291,345.01	\$ 291,345.01	
0160 1	Commercial Stabilizing Material	3,685	CY	\$ 10.10	\$ 37,218.50	
0160 4	Stabilizing Roadway & Shoulder	66,223	SY	\$ 0.71	\$ 47,018.33	
285704	Optional Base Group 04	41,004	SY	\$ 8.26	\$ 338,693.04	
0286 1	Turnout Construction	5,364	SY	\$ 27.24	\$ 146,115.36	
0327 70 6	Milling Exist. Asph. Pavt., 1 1/2" Avg. Depth	1,612	SY	\$ 4.89	\$ 7,882.68	
0334 1 12	Superpave Asphalt Concrete, Traffic B	5,764	TN	\$ 94.53	\$ 544,870.92	
430174118	Pipe Culvert, CMP, Round 18" SD	1,096	LF	\$ 29.82	\$ 32,682.72	
430175118	Pipe Culvert, Conc. Round 18" CD	146	LF	\$ 43.69	\$ 6,378.74	
430175124	Pipe Culvert, Conc. Round 24" CD	84	LF	\$ 57.81	\$ 4,856.04	
430175236	Pipe Culvert, Conc. Elip/Arch 36" CD	144	LF	\$ 78.07	\$ 11,242.08	
430982125	MES, Conc. Round 18" CD	6	EA	\$ 771.59	\$ 4,629.54	
430982129	MES, Conc. Round 24" CD	4	EA	\$ 788.28	\$ 3,153.12	
430982638	MES, Conc. Elip/Arch 36" CD	6	EA	\$ 2,181.34	\$ 13,088.04	
430984125	MES, CMP Round 18" SD	78	EA	\$ 869.57	\$ 67,826.46	
0524 2 2	Concrete Slope Pavement, Non Reinforced 4"	52	SY	\$ 118.60	\$ 6,167.20	
0530 3 4	Riprap Rubble F&I Ditch Lining	53	TN	\$ 90.06	\$ 4,773.18	
0546 71	Rumble Strips	8	PS	\$ 354.90	\$ 2,839.20	
0570 1 1	Performance Turf	98,207	SY	\$ 0.25	\$ 24,551.75	

  
 \_\_\_\_\_  
 Contractor Signature

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**COLUMBIA COUNTY PROJECT NUMBER 2018-02**  
**SW Herlong St. Phase II – Roadway Construction**

0570 1 2	Performance Turf, Sod	27,253	SY	\$ 2.01	\$ 54,778.53
0700 1 11	Single Post Sign, F&I, Less Than 12 SF	20	AS	\$ 372.64	\$ 7,452.80
0706 3	Retro Reflective Pavement Markers	812	EA	\$ 4.38	\$ 3,556.56
0710 90	Painted Pavement Marking, Final Surface	1	LS	\$ 18,927.99	\$ 18,927.99
1080 24500	Utility Fixture, Valve Assembly, Adjust/Modify	6	EA	\$ 598.89	\$ 3,593.34
1644800	Fire Hydrant, Relocate	1	EA	\$ 4,693.48	\$ 4,693.48
<b>GRAND TOTAL</b>					<b>\$ 2,158,921.82</b>

ADDENDA	
NUMBER	DATE SENT

<b>BID TOTAL FOR SW. HERLONG ST, PHASE II CONSTRUCTION</b>
<b>\$ 2,158,921.82</b>

Anderson Columbia Co., Inc

  
 \_\_\_\_\_  
 Contractor Signature E. Tony Williams, Jr.  
 Vice President

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2018-02  
SW Herlong St. Phase II – Roadway Construction**

Gentlemen:


The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

**SW HERLONG ST PHASE II**

NFPS Project No.: L170813CCB

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
101-1	Mobilization	1	LS	153,000	153,000
102-1	Maintenance of Traffic	1	LS	133,000	133,000
104-10-3	Sediment Barrier	3,050	LF	2.50	7,625.00
110-1-1	Clearing & Grubbing	28	AC	4,964.29	139,000.00
0120 2 2	Borrow Excavation, Truck Measure	19,048	CY	8.50	161,908.00
0120 4	Subsoil Excavation	6,137	CY	14.50	88,986.00
0120 71	Regular Excavation (3-R Projects Only)	1	LS	182,724	182,724.00
0160 1	Commercial Stabilizing Material	3,685	CY	14.00	51,590.00
0160 4	Stabilizing Roadway & Shoulder	66,223	SY	.50	33,111.00
285704	Optional Base Group 04	41,004	SY	9.00	369,036.00
0286 1	Turnout Construction	5,364	SY	18.00	96,552.00
0327 70 6	Milling Exist. Asph. Pavt., 1 1/2" Avg. Depth	1,612	SY	4.65	7,500.00
0334 1 12	Superpave Asphalt Concrete, Traffic B	5,764	TN	103.00	593,692.00
430174118	Pipe Culvert, CMP, Round 18" SD	1,096	LF	40.00	43,840.00
430175118	Pipe Culvert, Conc. Round 18" CD	146	LF	55.00	8,030.00
430175124	Pipe Culvert, Conc. Round 24" CD	84	LF	68.00	5,712.00
430175236	Pipe Culvert, Conc. Elip/Arch 36" CD	144	LF	84.00	12,096.00
430982125	MES, Conc. Round 18" CD	6	EA	900.00	5,400.00
430982129	MES, Conc. Round 24" CD	4	EA	1,100	4,400.00
430982638	MES, Conc. Elip/Arch 36" CD	6	EA	1,250	7,500.00
430984125	MES, CMP Round 18" SD	78	EA	750.00	58,500.00
0524 2 2	Concrete Slope Pavement, Non Reinforced 4"	52	SY	83.00	4,316.00
0530 3 4	Riprap Rubble F&I Ditch Lining	53	TN	100.00	5,300.00
0546 71	Rumble Strips	8	PS	460.00	3,680.00
0570 1 1	Performance Turf	98,207	SY	.30	29,462.00

  
Contractor Signature

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2018-02  
SW Herlong St. Phase II – Roadway Construction**

0570 1 2	Performance Turf, Sod	27,253	SY	1.90	51,780.00
0700 1 11	Single Post Sign, F&I, Less Than 12 SF	20	AS	300.00	6,000.00
0706 3	Retro Reflective Pavement Markers	812	EA	5.00	4,060.00
0710 90	Painted Pavement Marking, Final Surface	1	LS	23,000.00	23,000.00
1080 24500	Utility Fixture, Valve Assembly, Adjust/Modify	6	EA	1,500.00	9,000.00
1644800	Fire Hydrant, Relocate	1	EA	3,500.00	3,500.00

GRAND TOTAL \$2,303,300.00

ADDENDA	
NUMBER	DATE SENT

<b>BID TOTAL FOR SW. HERLONG ST, PHASE II CONSTRUCTION</b>
<b>\$2,303,300.00</b>

  
 \_\_\_\_\_  
 Contractor Signature

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**COLUMBIA COUNTY PROJECT NUMBER 2018-02**  
**SW Herlong St. Phase II – Roadway Construction**

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

**SW HERLONG ST PHASE II**

NFPS Project No.: L170813CCB

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
101-1	Mobilization	1	LS	94,041	94,041
102-1	Maintenance of Traffic	1	LS	88,245	88,245
104-10-3	Sediment Barrier	3,050	LF	1.95	5,947.50
110-1-1	Clearing & Grubbing	28	AC	3,700	103,600
0120 2 2	Borrow Excavation, Truck Measure	19,048	CY	9.48	180,575.04
0120 4	Subsoil Excavation	6,137	CY	19.56	120,039.72
0120 71	Regular Excavation (3-R Projects Only)	1	LS	287,571.51	287,571.51
0160 1	Commercial Stabilizing Material	3,685	CY	17.08	62,939.80
0160 4	Stabilizing Roadway & Shoulder	66,223	SY	1.00	66,223
285704	Optional Base Group 04	41,004	SY	7.01	287,438.04
0286 1	Turnout Construction	5,364	SY	31.55	169,234.20
0327 70 6	Milling Exist. Asph. Pavt., 1 1/2" Avg. Depth	1,612	SY	4.37	7,044.44
0334 1 12	Superpave Asphalt Concrete, Traffic B	5,764	TN	102.06	588,273.84
430174118	Pipe Culvert, CMP, Round 18" SD	1,096	LF	45.44	49,802.24
430175118	Pipe Culvert, Conc. Round 18" CD	146	LF	91.59	13,372.14
430175124	Pipe Culvert, Conc. Round 24" CD	84	LF	111.34	9,352.56
430175236	Pipe Culvert, Conc. Elip/Arch 36" CD	144	LF	145.49	20,950.56
430982125	MES, Conc. Round 18" CD	6	EA	814.36	4,886.16
430982129	MES, Conc. Round 24" CD	4	EA	997.28	3,989.12
430982638	MES, Conc. Elip/Arch 36" CD	6	EA	2,941.33	17,647.98
430984125	MES, CMP Round 18" SD	78	EA	742.82	57,939.96
0524 2 2	Concrete Slope Pavement, Non Reinforced 4"	52	SY	83.87	4,361.24
0530 3 4	Riprap Rubble F&I Ditch Lining	53	TN	184.15	9,759.95
0546 71	Rumble Strips	8	PS	551.75	4,414
0570 1 1	Performance Turf	98,207	SY	.22	21,605.54

*Dana Haynes*  
 \_\_\_\_\_  
 Contractor Signature

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
 COLUMBIA COUNTY PROJECT NUMBER 2018-02  
 SW Herlong St. Phase II – Roadway Construction

0570 1 2	Performance Turf, Sod	27,253	SY	1.79	48,782.87
0700 1 11	Single Post Sign, F&I, Less Than 12 SF	20	AS	347.60	6,952
0706 3	Retro Reflective Pavement Markers	812	EA	3.86	3,134.32
0710 90	Painted Pavement Marking, Final Surface	1	LS	24,828.68	24,828.68
1080 24500	Utility Fixture, Valve Assembly, Adjust/Modify	6	EA	484.10	2,904.60
1644800	Fire Hydrant, Relocate	1	EA	3,965.38	3,905.38

GRAND TOTAL 2,369,762.39

ADDENDA	
NUMBER	DATE SENT

BID TOTAL FOR SW. HERLONG ST, PHASE II CONSTRUCTION
2,369,762.39

  
 \_\_\_\_\_  
 Contractor Signature