

Bid No. 2018-6 Columbia County Board of County Commissioners

High Falls Road Bridge Replacement

Bid Opening 1/28/19

Company Name	Amount
Florida Fill & Grading	Base Bid \$385,097.00 Alternate Bid \$26,000
CDM Contracting, Inc.	Base Bid \$328,713.32 Alternate Bid \$9,020
Commercial Industrial Corp.	Base Bid \$730,033.50 Alternate Bid \$75,000
Curt's Construction, Inc.	Base Bid \$333,123.60 Alternate Bid \$11,680
Anderson Columbia Co. Inc.	Base Bid \$490,916.10 Alternate Bid \$38,000

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2018-06
High Falls Road Bridge Replacement

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

HIGH FALLS ROAD BRIDGE REPLACEMENT

NFPS Project No.: L180625CCB

Pay Item No	Pay Item Description	Quantity	Units	Unit Price	Total Cost
101 1	Mobilization	1.0	LS	46460 ⁻	46,460 ⁰⁰
102 1	Maintenance of Traffic	1.0	LS	18000 ⁻	18,000 ⁰⁰
104 10 3	Sediment Barrier	260.0	LF	10 ⁻	2,600 ⁰⁰
104 11	Floating Turbidity Barrier	65.0	LF	75 ⁻	4,875 ⁰⁰
110 1 1	Clearing and Grubbing	0.5	AC	40000 ⁻	20,000 ⁰⁰
160 4	Type B Stabilization	1,089.0	SY	6 ⁻	6,534 ⁰⁰
120 2 2	Borrow Excavation, Truck Measure	855.0	CY	20 ⁻	17,100 ⁰⁰
120 71	Regular Excavation	260.0	CY	10 ⁻	2,600 ⁰⁰
339 1	Miscellaneous Asphalt Pavement	13.4	TN	400 ⁻	5,360 ⁰⁰
400 4 1	Concrete Class IV, Culverts	132.3	CY	1000 ⁻	132,300 ⁰⁰
415 1 1	Reinforcing Steel - Roadway	33,227.0	LB	2 ⁻	66,454 ⁰⁰
430 175 148	Pipe Culvert, Opt Material, Round, 48" S/CD	96.0	LF	80 ⁻	7,680 ⁰⁰
530 3 3	Riprap - Rubble, Bank and Shore	37.2	TN	200 ⁻	7,440 ⁰⁰
530 74	Bedding Stone	113.0	TN	80 ⁻	9,040 ⁰⁰
536 1 1	Guardrail - Roadway, General TL - 3	401.0	LF	45 ⁻	18,045 ⁰⁰
536 7 2	Special Gaurdrail Post- Special Steel Post For Concrete Structure Mount	12.0	EA	1000 ⁻	12,000 ⁰⁰
536 85 25	Guardrail End Treatment - Trailing Anchorage Type II	3.0	EA	1500 ⁻	4,500 ⁰⁰
536 85 26	Guardrail End Treatment - Type CRT	1.0	EA	1200 ⁻	1,200 ⁰⁰
570 1 1	Performance Turf	817.0	SY	1 ⁻	817 ⁰⁰
570 1 2	Performance Turf, SOD	273.0	SY	4 ⁻	1,092 ⁰⁰
700 1 11	Single Post Sign, F&I Ground Mount, Up To 12 SF	2.0	AS	500 ⁻	1,000 ⁰⁰
GRAND TOTAL					385,097⁰⁰

Contractor Name: Florida Fill & Grading, Inc.
 Contractor Signature: Jeanette Boone, Pres.

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2018-06
High Falls Road Bridge Replacement**

ADDENDA	
NUMBER	DATE SENT
N/A	

BID TOTAL FOR HIGH FALLS ROAD BRIDGE REPLACEMENT
<p>Three hundred, Eighty-five thousand & Ninety-seven dollars & ⁰⁰/₁₀₀ \$ 305,097.⁰⁰</p>

BID ALTERNATE 1 - DEMOLITION AND DISPOSAL OF EXISTING BRIDGE
<p>Twenty-six thousand & ⁰⁰/₁₀₀ \$ 26,000.00</p>

Because of funding constraints, the County intends to self-perform the demolition and disposal of the existing timber pile and concrete deck bridge. However, the County desires to have the Contractor provide a Bid Alternate lump sum price for removing and disposing of the existing bridge. The existing 3-span bridge has timber piles, concrete caps, concrete beams and precast concrete deck panels that are 4' x 13'. The surface area of the bridge is roughly 800 SF.

Contractor Name: Florida Fill & Grading, Inc.
 Contractor Signature: Janette L. Brock, President

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2018-06
High Falls Road Bridge Replacement**

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.


The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

HIGH FALLS ROAD BRIDGE REPLACEMENT

NFPS Project No.: L180625CCB

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
101 1	Mobilization	1.0	LS	\$32,500.00	\$32,500.00
102 1	Maintenance of Traffic	1.0	LS	\$9,270.00	\$9,270.00
104 10 3	Sediment Barrier	260.0	LF	\$8.67	\$2,254.20
104 11	Floating Turbidity Barrier	65.0	LF	\$19.58	\$1,272.70
110 1 1	Clearing and Grubbing	0.5	AC	\$12,552.00	\$6,276.00
160 4	Type B Stabilization	1,089.0	SY	\$15.70	\$17,097.30
120 2 2	Borrow Excavation, Truck Measure	855.0	CY	\$11.63	\$9,943.65
120 71	Regular Excavation	260.0	CY	\$30.00	\$7,800.00
339 1	Miscellaneous Asphalt Pavement	13.4	TN	\$575.65	\$7,713.71
400 4 1	Concrete Class IV, Culverts	132.3	CY	\$953.37	\$126,130.85
415 1 1	Reinforcing Steel - Roadway	33,227.0	LB	\$1.11	\$36,881.97
430 175 148	Pipe Culvert.Opt Material, Round, 48" S/CD	96.0	LF	\$69.75	\$6,696.00
530 3 3	Riprap - Rubble, Bank and Shore	37.2	TN	\$208.24	\$7,746.53
530 74	Bedding Stone	113.0	TN	\$112.52	\$12,714.76
536 1 1	Guardrail - Roadway, General TL - 3	401.0	LF	\$57.45	\$23,037.45
536 7 2	Special Gaurdrail Post- Special Steel Post For Concrete Structure Mount	12.0	EA	\$334.52	\$4,014.24
536 85 25	Guardrail End Treatment - Trailing Anchorage Type II	3.0	EA	\$2,082.00	\$6,246.00
536 85 26	Guardrail End Treatment - Type CRT	1.0	EA	\$4,175.00	\$4,175.00
570 1 1	Performance Turf	817.0	SY	\$2.51	\$2,050.67
570 1 2	Performance Turf, SOD	273.0	SY	\$15.73	\$4,294.29
700 1 11	Single Post Sign, F&I Ground Mount, Up To 12 SF	2.0	AS	\$299.00	\$598.00
GRAND TOTAL					\$328,713.32

Contractor Name: CDM Contracting, Inc.

Contractor Signature: 

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
 COLUMBIA COUNTY PROJECT NUMBER 2018-06
 High Falls Road Bridge Replacement**

ADDENDA	
NUMBER	DATE SENT

BID TOTAL FOR HIGH FALLS ROAD BRIDGE REPLACEMENT
\$328,713.32

BID ALTERNATE 1 - DEMOLITION AND DISPOSAL OF EXISTING BRIDGE
\$9,020.00

Because of funding constraints, the County intends to self-perform the demolition and disposal of the existing timber pile and concrete deck bridge. However, the County desires to have the Contractor provide a Bid Alternate lump sum price for removing and disposing of the existing bridge. The existing 3-span bridge has timber piles, concrete caps, concrete beams and precast concrete deck panels that are 4' x 13'. The surface area of the bridge is roughly 800 SF.

Contractor Name: CDM Contracting, Inc.
 Contractor Signature: 

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2018-06
High Falls Road Bridge Replacement

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.


The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

HIGH FALLS ROAD BRIDGE REPLACEMENT

NFPS Project No.: L180625CCB

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
101 1	Mobilization	1.0	LS	325,000 ⁰⁰	325,000 ⁰⁰
102 1	Maintenance of Traffic	1.0	LS	24,000 ⁰⁰	19,693.97
104 10 3	Sediment Barrier	260.0	LF	2.	506.79
104 11	Floating Turbidity Barrier	65.0	LF	15.	931.15
110 1 1	Clearing and Grubbing	0.5	AC	50,000 ⁰⁰	24,178.42
160 4	Type B Stabilization	1,089.0	SY	6.5	7,040.99
120 2 2	Borrow Excavation, Truck Measure	855.0	CY	20.	15,973.59
120 71	Regular Excavation	260.0	CY	6.5	1,673.27
339 1	Miscellaneous Asphalt Pavement	13.4	TN	300.	3,929.74
400 4 1	Concrete Class IV, Culverts	132.3	CY	1,780 ⁰⁰	233,655.24
415 1 1	Reinforcing Steel - Roadway	33,227.0	LB	1.3	36,282.87
430 175 148	Pipe Culvert, Opt Material, Round, 48" S/CD	96.0	LF	175.	16,361.22
530 3 3	Riprap - Rubble, Bank and Shore	37.2	TN	135.	5,041.41
530 74	Bedding Stone	113.0	TN	78.	8,627.28
536 1 1	Guardrail - Roadway, General TL - 3	401.0	LF	30.	11,380.54
536 7 2	Special Gaurdrail Post- Special Steel Post For Concrete Structure Mount	12.0	EA	352.	4,216.52
536 85 25	Guardrail End Treatment - Trailing Anchorage Type II	3.0	EA	2,165 ⁰⁰	6,486.45
536 85 26	Guardrail End Treatment - Type CRT	1.0	EA	3,920 ⁰⁰	3,919.20
570 1 1	Performance Turf	817.0	SY	2.75	2,218.01
570 1 2	Performance Turf, SOD	273.0	SY	4.75	1,294.55
700 1 11	Single Post Sign, F&I Ground Mount, Up To 12 SF	2.0	AS	810.	1,621.74

GRAND TOTAL 730,033.50

Contractor Name: Commercial Industrial Corp.
 Contractor Signature: 

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
 COLUMBIA COUNTY PROJECT NUMBER 2018-06
 High Falls Road Bridge Replacement**

ADDENDA	
NUMBER	DATE SENT

BID TOTAL FOR HIGH FALLS ROAD BRIDGE REPLACEMENT
\$730,033.50

BID ALTERNATE 1 - DEMOLITION AND DISPOSAL OF EXISTING BRIDGE
\$ 75,000.00

Because of funding constraints, the County intends to self-perform the demolition and disposal of the existing timber pile and concrete deck bridge. However, the County desires to have the Contractor provide a Bid Alternate lump sum price for removing and disposing of the existing bridge. The existing 3-span bridge has timber piles, concrete caps, concrete beams and precast concrete deck panels that are 4' x 13'. The surface area of the bridge is roughly 800 SF.

Contractor Name: Commercial Industrial Corp
 Contractor Signature: _____

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2018-06
High Falls Road Bridge Replacement**

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

HIGH FALLS ROAD BRIDGE REPLACEMENT

NFPS Project No.: L180625CCB

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
101 1	Mobilization	1.0	LS	25,505.00	25,505.00
102 1	Maintenance of Traffic	1.0	LS	7,090.00	7,090.00
104 10 3	Sediment Barrier	260.0	LF	8.60	2,236.00
104 11	Floating Turbidity Barrier	65.0	LF	18.10	1,176.50
110 1 1	Clearing and Grubbing	0.5	AC	17,000.00	8,500.00
160 4	Type B Stabilization	1,089.0	SY	8.10	8,820.90
120 2 2	Borrow Excavation, Truck Measure	855.0	CY	20.85	17,826.75
120 71	Regular Excavation	260.0	CY	52.25	13,585.00
339 1	Miscellaneous Asphalt Pavement	13.4	TN	221.00	2,961.40
400 4 1	Concrete Class IV, Culverts	132.3	CY	1,280.00	169,344.00
415 1 1	Reinforcing Steel - Roadway	33,227.0	LB	0.50	16,613.50
430 175 148	Pipe Culvert.Opt Material, Round, 48" S/CD	96.0	LF	159.85	15,345.60
530 3 3	Riprap - Rubble, Bank and Shore	37.2	TN	105.00	3,906.00
530 74	Bedding Stone	113.0	TN	123.50	13,955.50
536 1 1	Guardrail - Roadway, General TL - 3	401.0	LF	35.50	14,235.50
536 7 2	Special Gaurdrail Post- Special Steel Post For Concrete Structure Mount	12.0	EA	340.80	4,089.60
536 85 25	Guardrail End Treatment - Trailing Anchorage Type II	3.0	EA	825.00	2,475.00
536 85 26	Guardrail End Treatment - Type CRT	1.0	EA	2,290.00	2,290.00
570 1 1	Performance Turf	817.0	SY	1.15	939.55
570 1 2	Performance Turf, SOD	273.0	SY	4.60	1,255.80
700 1 11	Single Post Sign, F&I Ground Mount, Up To 12 SF	2.0	AS	486.00	972.00

GRAND TOTAL 333,123.60

Contractor Name: Curt's Construction, Inc.

Contractor Signature: Dana Haynes

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
 COLUMBIA COUNTY PROJECT NUMBER 2018-06
 High Falls Road Bridge Replacement**

ADDENDA	
NUMBER	DATE SENT

BID TOTAL FOR HIGH FALLS ROAD BRIDGE REPLACEMENT
\$ 333,123.60

BID ALTERNATE 1 - DEMOLITION AND DISPOSAL OF EXISTING BRIDGE
\$ 11,680.00

Because of funding constraints, the County intends to self-perform the demolition and disposal of the existing timber pile and concrete deck bridge. However, the County desires to have the Contractor provide a Bid Alternate lump sum price for removing and disposing of the existing bridge. The existing 3-span bridge has timber piles, concrete caps, concrete beams and precast concrete deck panels that are 4' x 13'. The surface area of the bridge is roughly 800 SF.

Contractor Name: Curt's Construction, Inc.
 Contractor Signature: *Dana Haynes*

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2018-06
High Falls Road Bridge Replacement

Gentlemen:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

HIGH FALLS ROAD BRIDGE REPLACEMENT

NFPS Project No.: L180625CCB

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
101 1	Mobilization	1.0	LS	\$ 91,637.25	\$ 91,637.25
102 1	Maintenance of Traffic	1.0	LS	\$ 9,545.33	\$ 9,545.33
104 10 3	Sediment Barrier	260.0	LF	\$ 15.72	\$ 4,087.20
104 11	Floating Turbidity Barrier	65.0	LF	\$ 19.09	\$ 1,240.85
110 1 1	Clearing and Grubbing	0.5	AC	\$ 58,832.39	\$ 29,416.20
160 4	Type B Stabilization	1,089.0	SY	\$ 5.54	\$ 6,033.06
120 2 2	Borrow Excavation, Truck Measure	855.0	CY	\$ 16.08	\$ 13,748.40
120 71	Regular Excavation	260.0	CY	\$ 25.15	\$ 6,539.00
339 1	Miscellaneous Asphalt Pavement	13.4	TN	\$ 365.43	\$ 4,896.76
400 4 1	Concrete Class IV, Culverts	132.3	CY	\$ 1,566.61	\$ 207,262.50
415 1 1	Reinforcing Steel - Roadway	33,227.0	LB	\$ 1.46	\$ 48,511.42
430 175 148	Pipe Culvert.Opt Material, Round, 48" S/CD	96.0	LF	\$ 222.47	\$ 21,357.12
530 3 3	Riprap - Rubble, Bank and Shore	37.2	TN	\$ 108.19	\$ 4,024.67
530 74	Bedding Stone	113.0	TN	\$ 95.45	\$ 10,785.85
536 1 1	Guardrail - Roadway, General TL - 3	401.0	LF	\$ 31.82	\$ 12,759.82
536 7 2	Special Gaurdrail Post- Special Steel Post For Concrete Structure Mount	12.0	EA	\$ 636.36	\$ 7,636.32
536 85 25	Guardrail End Treatment - Trailing Anchorage Type II	3.0	EA	\$ 1,272.71	\$ 3,818.13
536 85 26	Guardrail End Treatment - Type CRT	1.0	EA	\$ 3,818.12	\$ 3,818.12
570 1 1	Performance Turf	817.0	SY	\$ 2.34	\$ 1,911.78
570 1 2	Performance Turf, SOD	273.0	SY	\$ 3.18	\$ 868.14
700 1 11	Single Post Sign, F&I Ground Mount, Up To 12 SF	2.0	AS	\$ 509.09	\$ 1,018.18
GRAND TOTAL					\$ 490,916.10

Contractor Name: Anderson Columbia Co., Inc

Contractor Signature: 

E. Tony Williams, Jr., Vice President


**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
 COLUMBIA COUNTY PROJECT NUMBER 2018-06
 High Falls Road Bridge Replacement**

ADDENDA	
NUMBER	DATE SENT

BID TOTAL FOR HIGH FALLS ROAD BRIDGE REPLACEMENT
\$ 490,916.10

BID ALTERNATE 1 - DEMOLITION AND DISPOSAL OF EXISTING BRIDGE
\$ 38,000.00

Because of funding constraints, the County intends to self-perform the demolition and disposal of the existing timber pile and concrete deck bridge. However, the County desires to have the Contractor provide a Bid Alternate lump sum price for removing and disposing of the existing bridge. The existing 3-span bridge has timber piles, concrete caps, concrete beams and precast concrete deck panels that are 4' x 13'. The surface area of the bridge is roughly 800 SF.

Contractor Name: Anderson Columbia Co., Inc
 Contractor Signature: 
 E. Tony Williams, Jr., Vice President