

**Bid No. 2019-1 Columbia County Board of County Commissioners**

**Plantation Park Water Main**

**Bid Opening 4/9/19**

<b>Company Name</b>	<b>Amount</b>
Florida Fill & Grading	Base Bid \$571,081.00 Alternate Bid \$182,778.30
ROHL Global Networks	Base Bid \$996,334.00 Alternate Bid \$445,679.00
Dale's Excavation	Base Bid \$569,546.00 Alternate Bid \$190,954.00
Curt's Construction, Inc.	Base Bid \$642,553.64 Alternate Bid \$237,584.49
Anderson Columbia Co. Inc.	Base Bid \$623,594.48 Alternate Bid \$199,890.47

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2019-01  
Plantation Park Roadway and Water Main Construction**

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1 Mobilization	LS	1	70,000.00	70,000.00
2 Maintenance of Traffic	LS	1	22,000.00	22,000.00
3 12" Water Main - c900 including restraints	LF	7038	25.00	175,950.00
4 12" Gate Valve with Box	EA	19	2,143.05	40,718.00
5 8" Water Main - c900 including restraints	LF	2355	30.09	70,851.00
6 8" Gate Valve with Box	EA	6	2,020.00	12,120.00
7 Fire Hydrant Assembly	EA	8	5,067.75	40,542.00
8 12"x12"x8" Tee	EA	2	3,250.00	6,500.00
9 12"x12"x12" Tee	EA	2	3,250.00	6,500.00
10 8"x8"x8" Tee	EA	1	6,500.00	6,500.00
11 8"x6" adapter	EA	1	6,500.00	6,500.00
12 Service Lateral (1")	EA	9	1,000.00	9,000.00
13 Double Service Lateral (1.5")	EA	8	1,125.00	9,000.00
14 12" x 12.25 degree bend	EA	2	3,250.00	6,500.00
15 12" x 22.5 degree bend	EA	2	3,250.00	6,500.00
16 8" x 12.25 degree bend	EA	1	4,500.00	4,500.00
17 8" x 22.5 degree bend	EA	4	2,125.00	8,500.00
18 8" x 90 degree bend	EA	3	2,500.00	7,500.00
19 Testing (Pressure and Bact)	LS	1	15,000.00	15,000.00
20 As built survey	LS	1	12,000.00	12,000.00
21 Asphaltic Conc. SP 12.5 structural	TN	344	100.00	34,400.00
<b>BASE TOTAL:</b>				<b>571,081.00</b>

Because of funding restraints, the County may self perform the following items. However, the County desires the Contractor to perform the following items if budget allows.

ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
A1 Silt Fence	LF	3000	5.00	15,000.00
A2 Borrow	CY	1000	15.00	15,000.00
A3 Subsoil Excavation	CY	333	15.00	4,995.00
A4 Limerock Base(6")	SY	4746	9.50	45,087.00
A5 Turnout Construction	SY	635	36.00	22,860.00
A6 Commercial Stablizing Material	CY	231	16.00	3,696.00
A7 Stablizing Roadway and Shoulder	SY	5830	0.95	5,538.50
A9 Seed and Mulch	LS	1	7,800.00	7,800.00
A10 Sod	SY	1458	2.10	3,061.00
A11 Retroreflective Pavement Markings	EA	200	5.00	1,000.00
A12 Painted Pavement Markings	LS	1	6,900.00	6,900.00
A13 Cross Drain, 14"x23" ERCP	LF	96	35.00	3,360.00
A14 Side Drain 15"x24" ABCCMP	LF	572	40.00	22,880.00
A15 Mitered End Section (18")	EA	30	760.00	22,800.00
A16 Sign Single Post	EA	7	400.00	2,800.00
<b>ALTERNATE BID:</b>				<b>182,778.30</b>
Contractor Signature				<i>Janette Cooper, President</i>

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2019-01  
Plantation Park Roadway and Water Main Construction

PAY ITEM NOTES

- Item 2** - Shall include all elements required per FDOT standards and include temporary centerline/stop bar delineation at all non working times, stationing/offsets, and any edge of pavement reclamation where required.
- Item 3** - Includes required restraints, locator wire, warning tape and miscellaneous appurtenances
- Item 5** - Includes required restraints, locator wire, warning tape and miscellaneous appurtenances
- Item 11** - Shall be placed at all disturbed areas not sodded, as directed by the engineer.
- Item 12** - Includes connection to 8" water main, and 1" tubing to existing metered location
- Item 13** - Includes connection to 8" water main, and 1.5" tubing to existing metered locations
- Item 20** - This item is for the Water Extension and service laterals only and shall be signed and sealed by a Professional Surveyor and Mapper certified by the State of Florida. This is separate from the Contractor required redlined as-builts per the Contract
- Item 21** - Includes placement of SP 12.5 @ +/-165 lb/sy.
- Item A1** - Shall be placed at all areas of potential stormwater runoff as directed by the Engineer.
- Item A5** - Includes 8" compacted subgrade, 6" limerock base and 165 lbs/sy SP 12.5
- Item A7** - Includes all construction layouts required, scarifying, shaping, shoulder clipping, compacting, finishing, and priming for placement of asphalt and sod.
- Item A10** - Includes cost to place 42" sod strip along edge of pavement and in areas directed by the engineer.
- Item A12** - Shall include striping the roadway back to existing layout and shall include stop bars at all stop conditions, centerline/edgeline striping (2 coats each), and RPM's throughout.

ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.

ALL PIPE LENGTHS ARE MEASURED FROM OUTER END OF MES TO OUTER END OF MES.

ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.

ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS. ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM

Company Name: Florida Fill & Grading, Inc

Auth. Company Representative: Jeanette Boone, President  (SEAL)  
Printed Name Signature

Attested By: Kristen Boone Kristen Boone  
Printed Name Signature

Total Bid Amount: 753,859.30 Date 4/9/2019

Addendum 1      ✓ kb  
Addendum 2      ✓ kb

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**COLUMBIA COUNTY PROJECT NUMBER 2019-01**  
**Plantation Park Roadway and Water Main Construction**

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1 Mobilization	LS	1	45000. <sup>u</sup>	45000. <sup>u</sup>
2 Maintenance of Traffic	LS	1	10000. <sup>u</sup>	10000. <sup>u</sup>
3 12" Water Main - c900 including restraints	LF	7038	70.00	492660. <sup>u</sup>
4 12" Gate Valve with Box	EA	19	2850. <sup>u</sup>	54150. <sup>u</sup>
5 8" Water Main - c900 including restraints	LF	2355	60. <sup>u</sup>	141300. <sup>u</sup>
6 8" Gate Valve with Box	EA	6	1590. <sup>u</sup>	9540. <sup>u</sup>
7 Fire Hydrant Assembly	EA	8	4648. <sup>u</sup>	37184. <sup>u</sup>
8 12"x12"x8" Tee	EA	2	1750. <sup>u</sup>	3500. <sup>u</sup>
9 12"x12"x12" Tee	EA	2	2000. <sup>u</sup>	4000. <sup>u</sup>
10 8"x8"x8" Tee	EA	1	1100. <sup>u</sup>	1100. <sup>u</sup>
11 8"x6" adapter	EA	1	750. <sup>u</sup>	750. <sup>u</sup>
12 Service Lateral (1")	EA	9	750. <sup>u</sup>	6750. <sup>u</sup>
13 Double Service Lateral (1.5")	EA	8	975. <sup>u</sup>	7800. <sup>u</sup>
14 12" x 12.25 degree bend	EA	2	1250. <sup>u</sup>	2500. <sup>u</sup>
15 12" x 22.5 degree bend	EA	2	1250. <sup>u</sup>	2500. <sup>u</sup>
16 8" x 12.25 degree bend	EA	1	900. <sup>u</sup>	900. <sup>u</sup>
17 8" x 22.5 degree bend	EA	4	900. <sup>u</sup>	3600. <sup>u</sup>
18 8" x 90 degree bend	EA	3	900. <sup>u</sup>	2700. <sup>u</sup>
19 Testing (Pressure and BacT)	LS	1	15000. <sup>u</sup>	15000. <sup>u</sup>
20 As built survey	LS	1	35000. <sup>u</sup>	35000. <sup>u</sup>
21 Asphaltic Conc. SP 12.5 structural	TN	344	350. <sup>u</sup>	120400. <sup>u</sup>
<b>BASE TOTAL:</b>				<b>996,334.<sup>u</sup></b>

Because of funding restraints, the County may self perform the following items. However, the County desires the Contractor to perform the following items if budget allows.

ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
A1 Silt Fence	LF	3000	3.50	10500. <sup>u</sup>
A2 Borrow	CY	1000	15.00	15000. <sup>u</sup>
A3 Subsoil Excavation	CY	333	12.00	3996. <sup>u</sup>
A4 Limerock Base(6")	SY	4746	12.00	56952. <sup>u</sup>
A5 Turnout Construction	SY	635	35.00	22225. <sup>u</sup>
A6 Commercial Stabilizing Material	CY	231	15.00	3465. <sup>u</sup>
A7 Stabilizing Roadway and Shoulder	SY	5830	40.00	233200. <sup>u</sup>
A9 Seed and Mulch	LS	1	7500. <sup>u</sup>	7500. <sup>u</sup>
A10 Sod	SY	1458	4.50	6561. <sup>u</sup>
A11 Retroreflective Pavement Markings	EA	200	150. <sup>u</sup>	30000. <sup>u</sup>
A12 Painted Pavement Markings	LS	1	10000. <sup>u</sup>	10000. <sup>u</sup>
A13 Cross Drain, 14"x23" ERCP	LF	96	95.00	9120. <sup>u</sup>
A14 Side Drain 15"x24" ABCOMP	LF	572	30. <sup>u</sup>	17160. <sup>u</sup>
A15 Mitered End Section (18")	EA	30	550. <sup>u</sup>	16500. <sup>u</sup>
A16 Sign Single Post	EA	7	500. <sup>u</sup>	3500. <sup>u</sup>

**ALTERNATE BID:** 445679.<sup>u</sup>

Contractor Signature

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2019-01  
Plantation Park Roadway and Water Main Construction

**PAY ITEM NOTES**

**Item 2** - Shall include all elements required per FDOT standards and include temporary centerline/stop bar delineation at all non working times, stationing/offsets, and any edge of pavement reclamation where required.

**Item 3** - Includes required restraints, locator wire, warning tape and miscellaneous appurtenances

**Item 5** - Includes required restraints, locator wire, warning tape and miscellaneous appurtenances

**Item 11** - Shall be placed at all disturbed areas not sodded, as directed by the engineer.

**Item 12** - Includes connection to 8" water main, and 1" tubing to existing metered location

**Item 13** - Includes connection to 8" water main, and 1.5" tubing to existing metered locations

**Item 20** - This item is for the Water Extension and service laterals only and shall be signed and sealed by a Professional Surveyor and Mapper certified by the State of Florida. This is separate from the Contractor required redlined as-builts per the Contract

**Item 21** - Includes placement of SP 12.5 @ +/-165 lb/sy.

**Item A1** - Shall be placed at all areas of potential stormwater runoff as directed by the Engineer.

**Item A5** - Includes 8" compacted subgrade, 6" limerock base and 165 lbs/sy SP 12.5

**Item A7** - Includes all construction layouts required, scarifying, shaping, shoulder clipping, compacting, finishing, and priming for placement of asphalt and sod.

**Item A10** -Includes cost to place 42" sod strip along edge of pavement and in areas directed by the engineer.

**Item A12** - Shall include striping the roadway back to existing layout and shall include stop bars at all stop conditions, centerline/edge line striping (2 coats each), and RPM's throughout.

**ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**

ALL PIPE LENGTHS ARE MEASURED FROM OUTER END OF MES TO OUTER END OF MES.

ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.

ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS. ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM

Company Name: ROHL GLOBAL NETWORKS LP (SEAL)

Auth. Company Representative: JASON ROHL Printed Name [Signature] Signature

Attested By: MICHAEL WIEENSKI Printed Name [Signature] Signature

Total Bid Amount: \$1,442,013. Date 4/8/19

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**COLUMBIA COUNTY PROJECT NUMBER 2019-01**  
**Plantation Park Roadway and Water Main Construction**

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

	ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1	Mobilization	LS	1	34,151.00	\$34,151
	Maintenance of Traffic	LS	1	27,000.00	27,000
3	12" Water Main - c900 including restraints	LF	7038	36.10	254,072
4	12" Gate Valve with Box	EA	19	2616	49,704
5	8" Water Main - c900 including restraints	LF	2355	23.05	54,283
6	8" Gate Valve with Box	EA	6	1501	9,006
7	Fire Hydrant Assembly	EA	8	5659	45,272
8	12"x12"x8" Tee	EA	2	1521	3,042
9	12"x12"x12" Tee	EA	2	1723	3,446
10	8"x8"x8" Tee	EA	1	933	933
11	8"x6" adapter	EA	1	586	586
12	Service Lateral (1")	EA	9	705	6,345
13	Double Service Lateral (1.5")	EA	8	1086	8,688
14	12" x 12.25 degree bend	EA	2	1053	2,106
15	12" x 22.5 degree bend	EA	2	1071	2,142
16	8" x 12.25 degree bend	EA	1	622	622
17	8" x 22.5 degree bend	EA	4	636	2,544
18	8" x 90 degree bend	EA	3	693	2,079
19	Testing (Pressure and BacT)	LS	1	5000	5,000
20	As built survey	LS	1	15525	15,525
21	Asphaltic Conc. SP 12.5 structural	TN	344	125	43,000
<b>BASE TOTAL:</b>					569,546
0.00					
	ITEM	UNIT	QUANTITY	0.00	0
A1	Silt Fence	LF	3000	3.16	9,480
A2	Borrow	CY	1000	11.58	11,580
A3	Subsoil Excavation	CY	333	7.89	2,628
A4	Limerock Base(6")	SY	4746	10.84	51,447
A5	Turnout Construction	SY	635	42.11	26,740
A6	Commercial Stablizing Material	CY	231	18.95	4,378
A7	Stablizing Roadway and Shoulder	SY	5830	1.06	6,180
A9	Seed and Mulch	LS	1	1,579.00	1,579
A10	Sod	SY	1458	2.21	3,223
A11	Retroreflective Pavement Markings	EA	200	4.74	948
A12	Painted Pavement Markings	LS	1	8948	8,948
A13	Cross Drain, 14"x23" ERCP	LF	96	76.84	7,377
A14	Side Drain 15"x24" ABCCMP	LF	572	50.53	28,904
A15	Mitered End Section (18")	EA	30	842	25,260
A16	Sign Single Post	EA	7	326	2,282
<b>ALTERNATE BID:</b>					190,954
Contractor Signature					

*William R. P. [Signature]*

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2019-01  
Plantation Park Roadway and Water Main Construction

PAY ITEM NOTES

Item 2 - Shall include all elements required per FDOT standards and include temporary centerline/stop bar delineation at all non working times, stationing/offsets, and any edge of pavement reclamation where required.

Item 3 – Includes required restraints, locator wire, warning tape and miscellaneous appurtenances

Item 5 - Includes required restraints, locator wire, warning tape and miscellaneous appurtenances

Item 11 - Shall be placed at all disturbed areas not sodded, as directed by the engineer.

Item 12 - Includes connection to 8" water main, and 1" tubing to existing metered location

Item 13 - Includes connection to 8" water main, and 1.5" tubing to existing metered locations

Item 20 – This item is for the Water Extension and service laterals only and shall be signed and sealed by a Professional Surveyor and Mapper certified by the State of Florida. This is separate from the Contractor required redlined as-builts per the Contract

Item 21 – Includes placement of SP 12.5 @ +/-165 lb/sy.

Item A1 - Shall be placed at all areas of potential stormwater runoff as directed by the Engineer.

Item A5 – Includes 8" compacted subgrade, 6" limerock base and 165 lbs/sy SP 12.5

Item A7 – Includes all construction layouts required, scarifying, shaping, shoulder clipping, compacting, finishing, and priming for placement of asphalt and sod.

Item A10 –Includes cost to place 42" sod strip along edge of pavement and in areas directed by the engineer.

Item A12 - Shall include striping the roadway back to existing layout and shall include stop bars at all stop conditions, centerline/edgeline striping (2 coats each), and RPM's throughout.

ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.

ALL PIPE LENGTHS ARE MEASURED FROM OUTER END OF MES TO OUTER END OF MES.

ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.

ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS. ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM

Company Name: Dale's Excavation Inc. (SEAL)

Auth. Company Representative: William H. Peeler William H. Peeler  
Printed Name Signature

Attested By: LEMS Worden LEMS Worden  
Printed Name Signature

Total Bid Amount: \$760,500.00 Date 4/8/19

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**COLUMBIA COUNTY PROJECT NUMBER 2019-01**  
**Plantation Park Roadway and Water Main Construction**

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

	ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1	Mobilization	LS	1	27,176.00	27,176.00
2	Maintenance of Traffic	LS	1	24,240.58	24,240.58
3	12" Water Main - c900 including restraints	LF	7038	46.87	329,871.06
4	12" Gate Valve with Box	EA	19	2,709.75	51,485.25
5	8" Water Main - c900 including restraints	LF	2355	26.70	62,878.50
6	8" Gate Valve with Box	EA	6	1,558.25	9,349.50
7	Fire Hydrant Assembly	EA	8	5,026.23	40,209.84
8	12"x12"x8" Tee	EA	2	958.19	1,916.38
9	12"x12"x12" Tee	EA	2	1,069.51	2,139.02
10	8"x8"x8" Tee	EA	1	575.69	575.69
11	8"x6" adapter	EA	1	290.34	290.34
12	Service Lateral (1")	EA	9	644.42	5,799.78
13	Double Service Lateral (1.5")	EA	8	1,079.12	8,632.96
14	12" x 12.25 degree bend	EA	2	694.81	1,389.62
15	12" x 22.5 degree bend	EA	2	705.34	1,410.68
16	8" x 12.25 degree bend	EA	1	429.08	429.08
17	8" x 22.5 degree bend	EA	4	442.21	1,768.84
18	8" x 90 degree bend	EA	3	465.55	1,396.65
19	Testing (Pressure and BacT)	LS	1	14,887.83	14,887.83
20	As built survey	LS	1	9,089.56	9,089.56
21	Asphaltic Conc. SP 12.5 structural	TN	344	138.42	47,616.48
<b>BASE TOTAL:</b>					<b>642,553.64</b>

Because of funding restraints, the County may self perform the following items. However, the County desires the Contractor to perform the following items if budget allows.

	ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
A1	Silt Fence	LF	3000	2.13	6,390.00
A2	Borrow	CY	1000	15.54	15,540.00
A3	Subsoil Excavation	CY	333	25.18	8,384.94
A4	Limerock Base(6")	SY	4746	11.37	53,962.02
A5	Turnout Construction	SY	635	30.34	19,265.90
A6	Commercial Stabilizing Material	CY	231	21.68	5,008.08
A7	Stabilizing Roadway and Shoulder	SY	5830	7.91	46,115.30
A9	Seed and Mulch	LS	1	1,718.50	1,718.50
A10	Sod	SY	1458	1.84	2,682.72
A11	Retroreflective Pavement Markings	EA	200	11.36	2,272.00
A12	Painted Pavement Markings	LS	1	2,385.10	2,385.10
A13	Cross Drain, 14"x23" ERCP	LF	96	94.81	9,101.76
A14	Side Drain 15"x24" ABCCMP	LF	572	53.36	30,521.92
A15	Mitered End Section (18")	EA	30	1,074.93	32,247.90
A16	Sign Single Post	EA	7	284.05	1,988.35
<b>ALTERNATE BID:</b>					<b>237,584.49</b>
Contractor Signature <i>Dana Haynes</i>					

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2019-01  
Plantation Park Roadway and Water Main Construction**

**PAY ITEM NOTES**

**Item 2** - Shall include all elements required per FDOT standards and include temporary centerline/stop bar delineation at all non working times, stationing/offsets, and any edge of pavement reclamation where required.

**Item 3** – Includes required restraints, locator wire, warning tape and miscellaneous appurtenances

**Item 5** - Includes required restraints, locator wire, warning tape and miscellaneous appurtenances

**Item 11** - Shall be placed at all disturbed areas not sodded, as directed by the engineer.

**Item 12** - Includes connection to 8" water main, and 1" tubing to existing metered location

**Item 13** - Includes connection to 8" water main, and 1.5" tubing to existing metered locations

**Item 20** – This item is for the Water Extension and service laterals only and shall be signed and sealed by a Professional Surveyor and Mapper certified by the State of Florida. This is separate from the Contractor required redlined as-builts per the Contract

**Item 21** – Includes placement of SP 12.5 @ +/-165 lb/sy.

**Item A1** - Shall be placed at all areas of potential stormwater runoff as directed by the Engineer.

**Item A5** – Includes 8" compacted subgrade, 6" limerock base and 165 lbs/sy SP 12.5

**Item A7** – Includes all construction layouts required, scarifying, shaping, shoulder clipping, compacting, finishing, and priming for placement of asphalt and sod.

**Item A10** –Includes cost to place 42" sod strip along edge of pavement and in areas directed by the engineer.

**Item A12** - Shall include striping the roadway back to existing layout and shall include stop bars at all stop conditions, centerline/edgeline striping (2 coats each), and RPM's throughout.

**ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**

ALL PIPE LENGTHS ARE MEASURED FROM OUTER END OF MES TO OUTER END OF MES.

ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.

ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS. ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM

Company Name: Curt's Construction, Inc. (SEAL)

Auth. Company Representative: Curtis Haynes  
Printed Name

  
Signature

Attested By: Dana Haynes  
Printed Name

  
Signature

Total Bid Amount: Base: \$642,553.64 Date April 9, 2019

Alternate: \$237,584.49

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**COLUMBIA COUNTY PROJECT NUMBER 2019-01**  
**Plantation Park Roadway and Water Main Construction**

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

	ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1	Mobilization	LS	1	\$73,622.29	\$73,622.29
2	Maintenance of Traffic	LS	1	\$73,902.15	\$73,902.15
3	12" Water Main - c900 including restraints	LF	7038	\$34.13	\$240,206.94
4	12" Gate Valve with Box	EA	19	\$2,771.01	\$52,649.19
5	8" Water Main - c900 including restraints	LF	2355	\$24.60	\$57,933.00
6	8" Gate Valve with Box	EA	6	\$1,625.86	\$9,755.16
7	Fire Hydrant Assembly	EA	8	\$4,558.77	\$36,470.16
8	12"x12"x8" Tee	EA	2	\$998.14	\$1,996.28
9	12"x12"x12" Tee	EA	2	\$1,104.52	\$2,209.04
10	8"x8"x8" Tee	EA	1	\$759.62	\$759.62
11	8"x6" adapter	EA	1	\$540.31	\$540.31
12	Service Lateral (1")	EA	9	\$1,041.18	\$9,370.62
13	Double Service Lateral (1.5")	EA	8	\$1,552.22	\$12,417.76
14	12" x 12.25 degree bend	EA	2	\$776.41	\$1,552.82
15	12" x 22.5 degree bend	EA	2	\$789.23	\$1,578.46
16	8" x 12.25 degree bend	EA	1	\$581.05	\$581.05
17	8" x 22.5 degree bend	EA	4	\$597.04	\$2,388.16
18	8" x 90 degree bend	EA	3	\$625.46	\$1,876.38
19	Testing (Pressure and BacT)	LS	1	\$877.90	\$877.90
20	As built survey	LS	1	\$8,778.95	\$8,778.95
21	Asphaltic Conc. SP 12.5 structural	TN	344	\$99.21	\$34,128.24
				<b>BASE TOTAL:</b>	<b>\$623,594.48</b>

Because of funding restraints, the County may self perform the following items. However, the County desires the Contractor to perform the following items if budget allows.

	ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
A1	Silt Fence	LF	3000	\$1.17	\$3,510.00
A2	Borrow	CY	1000	\$14.84	\$14,840.00
A3	Subsoil Excavation	CY	333	\$26.09	\$8,687.97
A4	Limerock Base(6")	SY	4746	\$10.61	\$50,355.06
A5	Turnout Construction	SY	635	\$49.53	\$31,451.55
A6	Commercial Stabilizing Material	CY	231	\$1.17	\$270.27
A7	Stabilizing Roadway and Shoulder	SY	5830	\$2.84	\$16,557.20
A9	Seed and Mulch	LS	1	\$3,692.22	\$3,692.22
A10	Sod	SY	1458	\$2.53	\$3,688.74
A11	Retroreflective Pavement Markings	EA	200	\$5.61	\$1,122.00
A12	Painted Pavement Markings	LS	1	\$2,949.73	\$2,949.73
A13	Cross Drain, 14"x23" ERCP	LF	96	\$86.59	\$8,312.64
A14	Side Drain 15"x24" ABCMP	LF	572	\$47.87	\$27,381.64
A15	Mitered End Section (18")	EA	30	\$799.96	\$23,998.80
A16	Sign Single Post	EA	7	\$438.95	\$3,072.65
				<b>ALTERNATE BID:</b>	<b>\$199,890.47</b>
	Contractor Signature				

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
COLUMBIA COUNTY PROJECT NUMBER 2019-01  
Plantation Park Roadway and Water Main Construction**

**PAY ITEM NOTES**

**Item 2** - Shall include all elements required per FDOT standards and include temporary centerline/stop bar delineation at all non working times, stationing/offsets, and any edge of pavement reclamation where required.

**Item 3** - Includes required restraints, locator wire, warning tape and miscellaneous appurtenances

**Item 5** - Includes required restraints, locator wire, warning tape and miscellaneous appurtenances

**Item 11** - Shall be placed at all disturbed areas not sodded, as directed by the engineer.

**Item 12** - Includes connection to 8" water main, and 1" tubing to existing metered location

**Item 13** - Includes connection to 8" water main, and 1.5" tubing to existing metered locations

**Item 20** - This item is for the Water Extension and service laterals only and shall be signed and sealed by a Professional Surveyor and Mapper certified by the State of Florida. This is separate from the Contractor required redlined as-builts per the Contract

**Item 21** - Includes placement of SP 12.5 @ +/-165 lb/sy.

**Item A1** - Shall be placed at all areas of potential stormwater runoff as directed by the Engineer.

**Item A5** - Includes 8" compacted subgrade, 6" limerock base and 165 lbs/sy SP 12.5

**Item A7** - Includes all construction layouts required, scarifying, shaping, shoulder clipping, compacting, finishing, and priming for placement of asphalt and sod.

**Item A10** - Includes cost to place 42" sod strip along edge of pavement and in areas directed by the engineer.


**Item A12** - Shall include striping the roadway back to existing layout and shall include stop bars at all stop conditions, centerline/edgeline striping (2 coats each), and RPM's throughout.

**ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**

ALL PIPE LENGTHS ARE MEASURED FROM OUTER END OF MES TO OUTER END OF MES.

ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.

ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS. ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM



**Company Name:** Anderson Columbia Co., Inc (SEAL)

**Auth. Company Representative:** E. Tony Williams, Jr.  
Printed Name

E. Tony Williams, Jr.  
Signature

**Attested By:** Karyl L Howell  
Printed Name

Karyl L Howell  
Signature

**Total Bid Amount:** Base Bid: \$623,594.48    Alternate Bid: \$199,890.47    Date: April 9, 2019