

Bid Tabulation

Columbia County, Florida
Board of County Commissioners

Date: _____

Bid No: _____

Project: _____

Company Name

Bid Amount

1. _____

2. _____

3. _____

4. _____

5. _____

6. _____

7. _____

8. _____

9. _____

10. _____

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
PROJECT NUMBER 2020-04
Columbia County Detention Facility Wastewater Improvements

BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices:

ITEM	UNIT	QUANTITY	UNIT COST	TOTAL	
1	Mobilization	LS	1	15,000. ⁰⁰	15,000. ⁰⁰
2	8" Gravity PVC	LF	10	300. ⁰⁰	3,000. ⁰⁰
3	Grinder and Vertical Auger	LS	1	386,700. ⁰⁰	386,700. ⁰⁰
ALTERNATES					
ALT 1	Bar Screen and associated items	LS	1	45,000. ⁰⁰	45,000. ⁰⁰
			TOTAL BID: \$ 449,700.⁰⁰		

PAY ITEM NOTES

- Item 1** Shall include all items not specifically listed in below items
 - Item 2** Includes construction of 8" gravity sewer between vertical auger/grinder and bar screen
 - Item 3** Includes construction of grinder and vertical auger and all connections and incidental items
 - Item ALT 1** Includes construction of bar and screen and all connections and incidental items
 This item may be completely removed in order to remain within budget
- Contractor shall coordinate with FPL to provide electrical service to the site from overhead lines on NW Quinten Street.

- **ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**
- **ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE CITY OF LAKE CITY UTILITY STANDARDS.**
- **ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS. ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**

Company Name: SGS Contracting Services, Inc. (SEAL)

Authorized Company Representative: Seth Simmons 
Printed Name **Signature**

Attested By: Michelle Montgomery 
Printed Name **Signature**

Total Bid Amount: Four Hundred Forty Nine Thousand Seven Hundred ^{no}/₁₀₀

Date: 05-07-2020 Addendum 1 & 2 are acknowledged

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS

PROJECT NUMBER 2020-04

Columbia County Detention Facility Wastewater Improvements

BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices:

ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1	Mobilization	LS	1	18,146.00
2	8" Gravity PVC	LF	10	328.00 3,280.00
3	Grinder and Vertical Auger	LS	1	269,270.00
ALTERNATES				
ALT 1	Bar Screen and associated items	LS	1	
				63,000.00
TOTAL BID:				\$353,690.00

PAY ITEM NOTES

- Item 1 Shall include all items not specifically listed in below items
- Item 2 Includes construction of 8" gravity sewer between vertical auger/grinder and bar screen
- Item 3 Includes construction of grinder and vertical auger and all connections and incidental items
- Item ALT 1 Includes construction of bar and screen and all connections and incidental items
This item may be completely removed in order to remain within budget


Contractor shall coordinate with FPL to provide electrical service to the site from overhead lines on NW Quinten Street.

- **ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**
- **ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE CITY OF LAKE CITY UTILITY STANDARDS.**
- **ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS. ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**

Company Name: Petticoat-Schmitt Civil Contractors, Inc. (SEAL)

Authorized Company Representative: Ryan M. Schmitt

 Printed Name Signature

Attested By: Lorena Keller

 Printed Name Signature

Total Bid Amount: Three hundred fifty three thousand six hundred ninety dollars and no cents

Date: May 7, 2020