

**Bid Tabulation**  
Columbia County, Florida  
Board of County Commissioners

Date: 09/16/2020

Bid No: 2020-07

Project: SE October Road and SW Tabernacle Glen

Company Name	Bid Amount
Curt's Construction, Inc.	\$ 564,705.30
Anderson Columbia Co., Inc.	\$ 525,239.83
V.E. Whitehurst & Sons, Inc.	\$ 578,917.00


**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**PROJECT NUMBER 2020-07**  
**SE October Road and SW Tabernacle Glen**

**BID PROPOSAL**

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices:

ITEM	UNIT	QUANTITY	UNIT COST	TOTAL	
1	Mobilization	LS	1	32,121.96	32,121.96
2	Maintenance of Traffic	LS	1	36,756.53	36,756.53
3	Silt Fence	LF	1200	3.04	3,648.00
4	Mixing Existing Pavement, 10"	SY	13800	2.36	32,568.00
5	Finishing Mixed Base and Shoulder	SY	15850	1.65	26,152.50
6	Limerock Material	TN	2400	19.10	45,840.00
7	Borrow	CY	750	12.80	9,600.00
8	Subsoil Excavation	CY	1150	25.82	29,693.00
9	Asphaltic Conc. SP 9.5 Levelling	TN	35	162.80	5,698.00
10	Asphaltic Conc. SP 9.5 Surface	TN	1045	135.68	141,785.60
11	Asphaltic Conc. SP 12.5 Structural	TN	1150	119.61	137,551.50
12	Resurfacing County Paved Intersections	TN	110	135.68	14,924.80
13	Seed and Mulch	LS	1	3,935.52	3,935.52
14	Sod - 42"	SY	5400	2.08	11,232.00
15	Retroreflective Pavement Markings	EA	425	4.05	1,721.25
16	Painted Pavement Markings	LS	1	8,797.04	8,797.04
17	Signs, Single Post	EA	8	347.25	2,778.00
18	Crossdrain, RCP 24" x 38"	LF	48	113.93	5,468.64
19	MES, Concrete - 24" x 38"	EA	2	2,015.93	4,031.86
22	Sidedrain, BCCMP - 18"	LF	100	45.37	4,537.00
23	MES, Concrete, 18"	EA	6	977.35	5,864.10
<b>PROJECT TOTAL</b>				<b>564,705.30</b>	

Contractor Name (PRINT): Curt's Construction, Inc.

Contractor Signature: 

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**PROJECT NUMBER 2020-07**  
**SE October Road and SW Tabernacle Glen**

**PAY ITEM NOTES**

<b><u>MOT</u></b>	Shall include all elements required per FDOT standards and include temporary centerline/stop bar delineation at all non working times, stationing/offsets, and any edge of pavement reclamation where required.
<b><u>Silt Fence</u></b>	Shall be placed at all areas of potential stormwater runoff as directed by the Engineer.
<b><u>Mixing</u></b>	Average depth shall be 10 inches and shall be achieved with a milling machine or engineer approved equivalent.
<b><u>Finishing Mixed Base</u></b>	Includes all construction layouts required, scarifying, shaping, shoulder clipping, compacting, finishing, and priming for placement of asphalt and sod. Any excess material along shoulder may require relocation at engineer's direction
<b><u>Levelling Milled Base</u></b>	After surface is milled, engineer will inspect limerock base to decide if base requires reworking and/or thickening.
<b><u>Limerock</u></b>	Shall include limerock placed by mechanical spreader with adjustable screed to monitor and verify the limerock mat thickness before mixing begins. Limerock shall have a target spread rate of 350 lbs/SY and should be monitored by qualified QC Personnel
<b><u>Borrow</u></b>	Shall be placed on shoulder at direction of engineer to provide a safe edge of pavement condition
<b><u>Subsoil Exc.</u></b>	Item includes cost to remove 2' of unsuitable material and replace with suitable fill in 6" lifts meeting density requirements
<b><u>Asphalt, 9.5 Levelling</u></b>	Includes placement of SP 9.5 @ +/-50 lb/sy.
<b><u>Asphalt, 9.5 Surface</u></b>	Includes placement of SP 9.5 @ +/-137.5 lb/sy. To maintain level access to driveways, an apron may be required at certain driveway locations and will be paid for under this item.
<b><u>Asphalt 12.5</u></b>	Includes placement of SP 12.5 @ +/-165 lb/sy.
<b><u>Seed and Mulch</u></b>	Shall be placed at all disturbed areas not sodded, as directed by the engineer.
<b><u>Sod</u></b>	Includes cost to place 42" sod strip along edge of pavement and in areas directed by the engineer.
<b><u>Painted Pavement Markings</u></b>	Shall include striping the roadway back to existing layout and shall include stop bars at all stop conditions, centerline/edgeline striping (2 coats each)
<b><u>Signs</u></b>	Shall include placement of the following signs, directed by the engineer 2 – 30 MPH Speed Limit (R2-1) 2 – Narrow Pavement 2 – Stop Ahead (W3-1) 1 – Pavement Ends (W8-3) 1 – Curve Ahead, Right (W1-2)

- **ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**
- **ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.**
- **ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS. ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**PROJECT NUMBER 2020-07**  
**SE October Road and SW Tabernacle Glen**

Company Name: Curt's Construction, Inc. (SEAL)

Authorized Company Representative: Dana Haynes Dana Haynes  
Printed Name Signature

Attested By: Logan Charles Logan Charles  
Printed Name Witness Signature

Total Bid Amount: 564,705.30

Date: 9-16-20


**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**PROJECT NUMBER 2020-07**  
**SE October Road and SW Tabernacle Glen**

**BID PROPOSAL**

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices:

	ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1	Mobilization	LS	1	68,288.25	68,288.25
2	Maintenance of Traffic	LS	1	28,769.89	28,769.89
3	Silt Fence	LF	1200	1.18	1,416.00
4	Mixing Existing Pavement, 10"	SY	13800	2.17	29,946.00
5	Finishing Mixed Base and Shoulder	SY	15850	1.46	23,141.00
6	Limerock Material	TN	2400	15.22	36,528.00
7	Borrow	CY	750	23.70	17,775.00
8	Subsoil Excavation	CY	1150	26.60	30,590.00
9	Asphaltic Conc. SP 9.5 Levelling	TN	35	207.41	7,259.35
10	Asphaltic Conc. SP 9.5 Surface	TN	1045	103.71	108,376.95
11	Asphaltic Conc. SP 12.5 Structural	TN	1150	86.67	99,670.50
12	Resurfacing County Paved Intersections	TN	110	154.26	16,968.60
13	Seed and Mulch	LS	1	6,963.54	6,963.54
14	Sod - 42"	SY	5400	2.09	11,286.00
15	Retroreflective Pavement Markings	EA	425	4.41	1,874.25
16	Painted Pavement Markings	LS	1	11,025.60	11,025.60
17	Signs, Single Post	EA	8	406.21	3,249.68
18	Crossdrain, RCP 24" x 38"	LF	48	113.76	5,460.48
19	MES, Concrete - 24" x 38"	EA	2	1,973.01	3,946.02
22	Sidedrain, BCCMP - 18"	LF	100	73.85	7,385.00
23	MES, Concrete, 18"	EA	6	886.62	5,319.72
	<b>PROJECT TOTAL</b>				<b>\$525,239.83</b>

Contractor Name (PRINT): Anderson Columbia Co., Inc.

Contractor Signature: 

E. Tony Williams, Jr., Vice President

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**PROJECT NUMBER 2020-07**  
**SE October Road and SW Tabernacle Glen**

**PAY ITEM NOTES**

<b><u>MOT</u></b>	Shall include all elements required per FDOT standards and include temporary centerline/stop bar delineation at all non working times, stationing/offsets, and any edge of pavement reclamation where required.
<b><u>Silt Fence</u></b>	Shall be placed at all areas of potential stormwater runoff as directed by the Engineer.
<b><u>Mixing</u></b>	Average depth shall be 10 inches and shall be achieved with a milling machine or engineer approved equivalent.
<b><u>Finishing Mixed Base</u></b>	Includes all construction layouts required, scarifying, shaping, shoulder clipping, compacting, finishing, and priming for placement of asphalt and sod. Any excess material along shoulder may require relocation at engineer's direction
<b><u>Levelling Milled Base</u></b>	After surface is milled, engineer will inspect limerock base to decide if base requires reworking and/or thickening.
<b><u>Limerock</u></b>	Shall include limerock placed by mechanical spreader with adjustable screed to monitor and verify the limerock mat thickness before mixing begins. Limerock shall have a target spread rate of 350 lbs/SY and should be monitored by qualified QC Personnel
<b><u>Borrow</u></b>	Shall be placed on shoulder at direction of engineer to provide a safe edge of pavement condition
<b><u>Subsoil Exc.</u></b>	Item includes cost to remove 2' of unsuitable material and replace with suitable fill in 6" lifts meeting density requirements
<b><u>Asphalt, 9.5 Levelling</u></b>	Includes placement of SP 9.5 @ +/-50 lb/sy.
<b><u>Asphalt, 9.5 Surface</u></b>	Includes placement of SP 9.5 @ +/-137.5 lb/sy. To maintain level access to driveways, an apron may be required at certain driveway locations and will be paid for under this item.
<b><u>Asphalt 12.5</u></b>	Includes placement of SP 12.5 @ +/-165 lb/sy.
<b><u>Seed and Mulch</u></b>	Shall be placed at all disturbed areas not sodded, as directed by the engineer.
<b><u>Sod</u></b>	Includes cost to place 42" sod strip along edge of pavement and in areas directed by the engineer.
<b><u>Painted Pavement Markings</u></b>	Shall include striping the roadway back to existing layout and shall include stop bars at all stop conditions, centerline/edgeline striping (2 coats each)
<b><u>Signs</u></b>	Shall include placement of the following signs, directed by the engineer 2 – 30 MPH Speed Limit (R2-1) 2 – Narrow Pavement 2 – Stop Ahead (W3-1) 1 – Pavement Ends (W8-3) 1 – Curve Ahead, Right (W1-2)

- **ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**
- **ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.**
- **ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS. ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**PROJECT NUMBER 2020-07**  
**SE October Road and SW Tabernacle Glen**



**Company Name:** Anderson Columbia Co., Inc.

**Authorized Company Representative:** E. Tony Williams, Jr., Vice President  
**Printed Name**

E. Tony Williams, Jr.

**Signature**

**Attested By:** Karyl L Howell, Witness  
**Printed Name**

Karyl L Howell

**Signature**

**Total Bid Amount:** \$525,239.83

**Date:** September 16, 2020

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**PROJECT NUMBER 2020-07**  
**SE October Road and SW Tabernacle Glen**


**BID PROPOSAL**

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices:

	ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1	Mobilization	LS	1	\$60,335.00	\$60,335.00
2	Maintenance of Traffic	LS	1	\$41,382.00	\$41,382.00
3	Silt Fence	LF	1200	\$1.50	\$1,800.00
4	Mixing Existing Pavement, 10"	SY	13800	\$2.00	\$27,600.00
5	Finishing Mixed Base and Shoulder	SY	15850	\$4.20	\$66,570.00
6	Limerock Material	TN	2400	\$30.40	\$72,960.00
7	Borrow	CY	750	\$10.00	\$7,500.00
8	Subsoil Excavation	CY	1150	\$22.00	\$25,300.00
9	Asphaltic Conc. SP 9.5 Levelling	TN	35	\$103.25	\$3,613.75
10	Asphaltic Conc. SP 9.5 Surface	TN	1045	\$98.25	\$102,671.25
11	Asphaltic Conc. SP 12.5 Structural	TN	1150	\$92.00	\$105,800.00
12	Resurfacing County Paved Intersections	TN	110	\$108.25	\$11,907.50
13	Seed and Mulch	LS	1	\$4,750.00	\$4,750.00
14	Sod - 42"	SY	5400	\$1.95	\$10,530.00
15	Retroreflective Pavement Markings	EA	425	\$4.10	\$1,742.50
16	Painted Pavement Markings	LS	1	\$10,215.00	\$10,215.00
17	Signs, Single Post	EA	8	\$405.00	\$3,240.00
18	Crossdrain, RCP 24" x 38"	LF	48	\$150.00	\$7,200.00
19	MES, Concrete - 24" x 38"	EA	2	\$1,100.00	\$2,200.00
22	Sidedrain, BCCMP - 18"	LF	100	\$65.00	\$6,500.00
23	MES, Concrete, 18"	EA	6	\$850.00	\$5,100.00
	<b>PROJECT TOTAL</b>				<b>\$578,917.00</b>

Contractor Name (PRINT): V.E. Whitehurst & Sons, Inc.

Contactor Signature

  
 William J. Whitehurst, President

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**PROJECT NUMBER 2020-07**  
**SE October Road and SW Tabernacle Glen**

**PAY ITEM NOTES**

<b><u>MOT</u></b>	Shall include all elements required per FDOT standards and include temporary centerline/stop bar delineation at all non working times, stationing/offsets, and any edge of pavement reclamation where required.
<b><u>Silt Fence</u></b>	Shall be placed at all areas of potential stormwater runoff as directed by the Engineer.
<b><u>Mixing</u></b>	Average depth shall be 10 inches and shall be achieved with a milling machine or engineer approved equivalent.
<b><u>Finishing Mixed Base</u></b>	Includes all construction layouts required, scarifying, shaping, shoulder clipping, compacting, finishing, and priming for placement of asphalt and sod. Any excess material along shoulder may require relocation at engineer's direction
<b><u>Levelling Milled Base</u></b>	After surface is milled, engineer will inspect limerock base to decide if base requires reworking and/or thickening.
<b><u>Limerock</u></b>	Shall include limerock placed by mechanical spreader with adjustable screed to monitor and verify the limerock mat thickness before mixing begins. Limerock shall have a target spread rate of 350 lbs/SY and should be monitored by qualified QC Personnel
<b><u>Borrow</u></b>	Shall be placed on shoulder at direction of engineer to provide a safe edge of pavement condition
<b><u>Subsoil Exc.</u></b>	Item includes cost to remove 2' of unsuitable material and replace with suitable fill in 6" lifts meeting density requirements
<b><u>Asphalt, 9.5 Levelling</u></b>	Includes placement of SP 9.5 @ +/-50 lb/sy.
<b><u>Asphalt, 9.5 Surface</u></b>	Includes placement of SP 9.5 @ +/-137.5 lb/sy. To maintain level access to driveways, an apron may be required at certain driveway locations and will be paid for under this item.
<b><u>Asphalt 12.5</u></b>	Includes placement of SP 12.5 @ +/-165 lb/sy.
<b><u>Seed and Mulch</u></b>	Shall be placed at all disturbed areas not sodded, as directed by the engineer.
<b><u>Sod</u></b>	Includes cost to place 42" sod strip along edge of pavement and in areas directed by the engineer.
<b><u>Painted Pavement Markings</u></b>	Shall include striping the roadway back to existing layout and shall include stop bars at all stop conditions, centerline/edgeline striping (2 coats each)
<b><u>Signs</u></b>	Shall include placement of the following signs, directed by the engineer 2 – 30 MPH Speed Limit (R2-1) 2 – Narrow Pavement 2 – Stop Ahead (W3-1) 1 – Pavement Ends (W8-3) 1 – Curve Ahead, Right (W1-2)

- **ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**
- **ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.**
- **ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS. ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS**  
**PROJECT NUMBER 2020-07**  
**SE October Road and SW Tabernacle Glen**

**Company Name:** V.E. Whitehurst & Sons, Inc.

**Authorized  
Company  
Representative:** William J. Whitehurst, President  
**Printed Name**



**Signature**

**Attested By:** Devin Whitehurst, Treasurer  
**Printed Name**



**Signature**

**Total Bid Amount:** \$578,917.00 (five hundred seventy-eight thousand nine hundred and seventeen & 0/100 dollars)

**Date:** September 16, 2020