

BID TABULATION

Columbia County Board of County Commissioners

Date: January 2, 2024

Project Bid No: 2023-09

Addendums Issued: 0

<u>Company Name</u>	<u>Bid Amount</u>
1. <u>Anderson Columbia Co.</u>	<u>\$ 237,921.35</u>
2. <u>Florida Filler Grading, Inc</u>	<u>\$ 265,450.00</u>
3. <u>CA Boone Construction</u>	<u>\$ 215,300.00</u>
4. <u>_____</u>	<u>\$ _____</u>
5. <u>_____</u>	<u>\$ _____</u>
6. <u>_____</u>	<u>\$ _____</u>

Witnessed by Archie Cuth 1/2/24


COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
PROJECT NUMBER 2023-09
Westwood Acres Subdivision
SW Ray Ter, SW Marks Dr, and SW Dalmation Ln

BID PROPOSAL


THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices:

	ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1	Mobilization	LS	1	21,176.62	21,176.62
2	Maintenance of Traffic	LS	1	7,972.16	7,972.16
3	Milling (approximatley 2")	SY	8500	3.49	29,665.00
4	Levelling, Reworking, Finishing Milled Surface	SY	8500	0.99	8,415.00
5	Borrow	CY	100	74.83	7,483.00
6	Asphaltic Concrete, SP 9.5 - Surface	TN	700	178.42	124,894.00
7	Seed and Mulch	LS	1	5,954.45	5,954.45
9	Painted Pavement Markings	LS	1	32,361.12	32,361.12
TOTAL					\$237,921.35

Contractor Name (PRINT): Anderson Columbia Co., Inc.

Contractor Signature: 
 E. Tony Williams Jr., Vice President

- **ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**
- **ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.**
- **ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS. ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**



COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
PROJECT NUMBER 2023-09
Westwood Acres Subdivision
SW Ray Ter, SW Marks Dr, and SW Dalmation Ln

BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices:

ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1 Mobilization	LS	1	56,000 ⁰⁰	56,000 ⁰⁰
2 Maintenance of Traffic	LS	1	3,800 ⁰⁰	3,800 ⁰⁰
3 Milling (approximatley 2")	SY	8500	4 ⁰⁰	34,000 ⁰⁰
4 Levelling, Reworking, Finishing Milled Surface	SY	8500	1.50	12,750 ⁰⁰
5 Borrow	CY	100	9 ⁰⁰	900 ⁰⁰
6 Asphaltic Concrete, SP 9.5 - Surface	TN	700	190 ⁰⁰	133,000 ⁰⁰
7 Seed and Mulch	LS	1	2,000 ⁰⁰	2,000 ⁰⁰
9 Painted Pavement Markings	LS	1	23,000 ⁰⁰	23,000 ⁰⁰
TOTAL			265,450⁰⁰	

Contractor Name (PRINT): Florida Fill & Grading Inc.
 Contactor Signature: Jeanette Boone, Pres.

- **ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**
- **ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.**
- **ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS. ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS

PROJECT NUMBER 2023-09


Westwood Acres Subdivision

SW Ray Ter, SW Marks Dr, and SW Dalmation Ln

BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices

	ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1	Mobilization	LS	1	\$16,900.00	\$16,900.00
2	Maintenance of Traffic	LS	1	\$12,300.00	\$12,300.00
3	Milling (approximatley 2")	SY	8500	\$ 2.50	\$21,250.00
4	Levelling, Reworking, Finishing Milled Surface	SY	8500	\$ 1.00	\$ 8,500.00
5	Borrow	CY	100	\$ 15.00	\$ 1,500.00
6	Asphaltic Concrete, SP 9.5 - Surface	TN	700	\$ 193.00	\$135,100.00
7	Seed and Mulch	LS	1	\$ 1,800.00	\$ 1,800.00
9	Painted Pavement Markings	LS	1	\$ 17,950.00	\$ 17,950.00
TOTAL					\$215,300.00

Contractor Name (PRINT) James Boone, President
C.A. Boone Construction, Inc
Contractor Signature. 

- **ALL ITEMS MAY BE INCREASED, DECREASED, OR OMITTED AS DIRECTED BY THE ENGINEER.**
- **ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO BOTH THE REQUIREMENTS OF THE LATEST FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE LATEST FDOT DESIGN STANDARDS.**
- **ALL INCIDENTAL WORK INCLUDED IN THESE ITEMS. ALL UNIT PRICE AND TOTAL SPACES MUST BE FILLED IN TO CORRELATE WITH EACH ITEM**