

BID TABULATION

Columbia County Board of County Commissioners

Date: August 14, 2025

Project Bid No: 2025-08

Addendums Issued: 0

<u>Company Name</u>	<u>Bid Amount</u>
1. <u>Anderson Columbia</u>	\$ <u>999,398.39</u>
2. <u>John C. Hipp Construction</u>	\$ <u>1,220,910.74</u>
3. <u>Curtis Construction</u>	\$ <u>968,134.07</u>
4. <u>CA Boone Construction</u>	\$ <u>1,273,333.00</u>
5. _____	\$ _____
6. _____	\$ _____

Witnessed by 

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
PROJECT NUMBER 2025-08
2024-2025 Columbia County Annual Resurfacing – NE Voss Rd

BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices

ITEM	UNIT	QUANTITY	UNIT COST	TOTAL	
1	Mobilization	LS	1	\$150,758.89	\$150,758.89
2	Maintenance of Traffic	LS	1	\$55,146.85	\$55,146.85
3	Milling Existing Pavement (+/-1 5")	SY	17900	\$2.83	\$50,657.00
4	Borrow	CY	150	\$58.88	\$8,832.00
5	Subsoil Excavation and Backfill	CY	2000	\$26.06	\$52,120.00
6	Flowable Fill	CY	300	\$252.30	\$75,690.00
7	Asphaltic Conc. - SP 12 5	TN	1550	\$162.50	\$251,875.00
8	Seed and Mulch	LS	1	\$4,905.80	\$4,905.80
9	Painted Pavement Markings	LS	1	\$39,947.27	\$39,947.27
10	Sign - Single Post	EA	4	\$700.83	\$2,803.32
11	Stormwater Pipe - ERCP 14x23	LF	56	\$231.57	\$12,967.92
12	Stormwater Pipe - ERCP 19x30	LF	280	\$301.97	\$84,551.60
13	Stormwater Pipe - ERCP 24x38	LF	40	\$572.98	\$22,919.20
14	Stormwater Pipe - ERCP 43x68	LF	108	\$666.27	\$71,957.16
15	Mitered End Section - 14x23	EA	4	\$2,387.72	\$9,550.88
16	Mitered End Section - 19x30	EA	22	\$1,849.78	\$40,695.16
17	Mitered End Section - 24x38	EA	4	\$3,464.85	\$13,859.40
18	Mitered End Section - 43x68 (2h.1v)	EA	6	\$8,443.49	\$50,660.94
			TOTAL:	\$999,898.39	

Contractor Name (PRINT): E. Tony Williams Jr., Vice President

Contractor Signature

PAY ITEM NOTES

MOT

Shall include all elements required per FDOT standards and include temporary centerline/stop bar delineation at all non working times, stationing/offsets, and any edge of pavement reclamation where required.

PROJECT NUMBER 2025-08
2024-2025 Columbia County Annual Resurfacing – NE Voss Rd

BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices

ITEM	UNIT	QUANTITY	UNIT COST	TOTAL	
1	Mobilization	LS	1	123,786.00	\$ 123,786.00
2	Maintenance of Traffic	LS	1	115,981.00	\$ 115,981.00
3	Milling Existing Pavement (+/-1.5")	SY	17900	3.29	\$ 58,891.00
4	Borrow	CY	150	18.19	\$ 2,728.50
5	Subsoil Excavation and Backfill	CY	2000	79.62	\$ 159,240.00
6	Flowable Fill	CY	300	203.00	\$ 60,900.00
7	Asphaltic Conc. - SP 12.5	TN	1550	165.28	\$ 256,184.00
8	Seed and Mulch	LS	1	19,711.00	\$ 19,711.00
9	Painted Pavement Markings	LS	1	29,925.00	\$ 29,925.00
10	Sign - Single Post	EA	4	\$ 415.00	\$ 1,660.00
11	Stormwater Pipe - ERCP 14x23	LF	56	\$ 315.29	\$ 17,656.24
12	Stormwater Pipe - ERCP 19x30	LF	280	\$ 359.40	\$ 100,632.00
13	Stormwater Pipe - ERCP 24x38	LF	40	\$ 411.65	\$ 16,466.00
14	Stormwater Pipe - ERCP 43x68	LF	108	\$ 755.00	\$ 81,540.00
15	Mitered End Section - 14x23	EA	4	\$ 2,671.00	\$ 10,684.00
16	Mitered End Section - 19x30	EA	22	\$ 4,103.00	\$ 90,266.00
17	Mitered End Section - 24x38	EA	4	\$ 5051.00	\$ 20,204.00
18	Mitered End Section - 43x68 (2h:1v)	EA	6	\$ 9,076.00	\$ 54,456.00
TOTAL:					\$ 1,220,910.74

Contractor Name (PRINT): JOHN C. HIPP CONSTRUCTION

Contractor Signature: 

JOHN C. HIPP CONSTRUCTION
 EQUIPMENT COMPANY
 P.O. BOX 1000
 ALACHUA, FL 32616

PAY ITEM NOTES

MOT Shall include all elements required per FDOT standards and include temporary centerline/stop bar delineation at all non working times, stationing/offsets, and any edge of pavement reclamation where required

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS

PROJECT NUMBER 2025-08

2024-2025 Columbia County Annual Resurfacing – NE Voss Rd

BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices:

ITEM	UNIT	QUANTITY	UNIT COST	TOTAL	
1	Mobilization	LS	1	54,209.11	54,209.11
2	Maintenance of Traffic	LS	1	44,000.00	44,000.00
3	Milling Existing Pavement (+/-1.5")	SY	17900	2.50	44,750.00
4	Borrow	CY	150	37.00	5,550.00
5	Subsoil Excavation and Backfill	CY	2000	18.00	36,000.00
6	Flowable Fill	CY	300	225.00	67,500.00
7	Asphaltic Conc. - SP 12.5	TN	1550	230.00	356,500.00
8	Seed and Mulch	LS	1	12,000.00	12,000.00
9	Painted Pavement Markings	LS	1	31,350.00	31,350.00
10	Sign - Single Post	EA	4	525.00	2,100.00
11	Stormwater Pipe - ERCP 14x23	LF	56	325.00	18,200.00
12	Stormwater Pipe - ERCP 19x30	LF	280	323.55	90,594.00
13	Stormwater Pipe - ERCP 24x38	LF	40	375.00	15,000.00
14	Stormwater Pipe - ERCP 43x68	LF	108	861.12	93,000.96
15	Mitered End Section - 14x23	EA	4	1,350.00	5,400.00
16	Mitered End Section - 19x30	EA	22	1,710.00	37,620.00
17	Mitered End Section - 24x38	EA	4	2,250.00	9,000.00
18	Mitered End Section - 43x68 (2h. 1v)	EA	6	7,560.00	45,360.00
TOTAL:					968,134.07

Contractor Name (PRINT): Curt's Construction, Inc.

Contractor Signature: *Dana Haynes*

PAY ITEM NOTES

MOT

Shall include all elements required per FDOT standards and include temporary centerline/stop bar delineation at all non working times, stationing/offsets, and any edge of pavement reclamation where required.


COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
PROJECT NUMBER 2025-08
2024-2025 Columbia County Annual Resurfacing – NE Voss Rd

BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices

	ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1	Mobilization	LS	1	\$139,000.00	\$139,000.00
2	Maintenance of Traffic	LS	1	\$112,000.00	\$112,000.00
3	Milling Existing Pavement (+/-1.5")	SY	17900	\$3.75	\$67,125.00
4	Borrow	CY	150	\$15.00	\$2,250.00
5	Subsoil Excavation and Backfill	CY	2000	\$29.00	\$58,000.00
6	Flowable Fill	CY	300	\$180.00	\$54,000.00
7	Asphaltic Conc. - SP 12.5	TN	1550	\$193.00	\$299,150.00
8	Seed and Mulch	LS	1	\$5000.00	\$5,000.00
9	Painted Pavement Markings	LS	1	\$43,000.00	\$43,000.00
10	Sign - Single Post	EA	4	\$300.00	\$1,200.00
11	Stormwater Pipe - ERCP 14x23	LF	56	\$103.00	\$5,768.00
12	Stormwater Pipe - ERCP 19x30	LF	280	\$123.00	\$34,440.00
13	Stormwater Pipe - ERCP 24x38	LF	40	\$260.00	\$10,400.00
14	Stormwater Pipe - ERCP 43x68	LF	108	\$1,950.00	\$210,600.00
15	Mitered End Section - 14x23	EA	4	\$3,900.00	\$15,600.00
16	Mitered End Section - 19x30	EA	22	\$5,900.00	\$129,800.00
17	Mitered End Section - 24x38	EA	4	\$6,500.00	\$26,000.00
18	Mitered End Section - 43x68 (2h 1v)	EA	6	\$10,000.00	\$60,000.00
TOTAL:					\$1,273,333.00

Contractor Name (PRINT) C.A. Boone Construction, Inc.

Contractor Signature: 

James F. Boone

PAY ITEM NOTES

MOT

Shall include all elements required per FDOT standards and include temporary centerline/stop bar delineation at all non working times, stationing/offsets, and any edge of pavement reclamation where required