

# BID TABULATION

Columbia County Board of County Commissioners

Date: October 23, 2025

Project Bid No: 2025-09

Addendums Issued: 2

<u>Company Name</u>	<u>Bid Amount</u>
1. <u>Curt's Construction Inc.</u>	\$ <u>4,234,109.37</u>
2. <u>Anderson Columbia Co.</u>	\$ <u>3,584,544.71</u>
3. <u>John C. Hipp Construction</u>	\$ <u>5,282,711.30</u>
4. _____	\$ _____
5. _____	\$ _____
6. _____	\$ _____

Witnessed by 

# COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS

## PROJECT NUMBER 2025-09

### SE Tyre Road – US 90 Connection Improvements (NFMIP West Entrance)

#### BID PROPOSAL

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices

	General Conditions	Quantity	Unit	Unit Cost	Unit Total
1	Mobilization	1	LS	200,651.28	200,651.28
2	Maintenance of Traffic	1	LS	337,400.33	337,400.33
3	Silt Fence	1,000	LF	1.87	1,870.00
4	Staked Hay Bales	20	EA	30.75	615.00
5	Clearing and Grubbing	26.60	AC	16,644.78	442,751.15
6	Removal of Existing Pavement	1,625	SY	10.50	17,062.50
7	Regular Excavation (Bank)	60,526	CY	12.59	762,022.34
8	Embankment (Bank)	27,382	CY	1.95	53,394.90
9	Subsoil Excavation	1,300	CY	13.95	18,135.00
10	Type B Stabilization	14,525	SY	9.01	130,870.25
11	Type B Stabilization, Future Railway	7,350	SY	9.01	66,223.50
12	Optional Base, Group 1	3,750	SY	11.72	43,950.00
13	Optional Base, Group 6	10,775	SY	17.75	191,256.25
14	SP Asphaltic Concrete, Traffic C	2,750	TN	200.79	552,172.50
15	Milling Existing Asphalt Pavement, 2"	9,285	SY	3.75	34,818.75
16	Resurfacing, SP Asphaltic Concrete, Traffic C	1,125	TN	200.79	225,888.75
17	24" Reinforced Concrete Pipe, Class III	567	LF	112.63	63,861.21
18	30" Reinforced Concrete Pipe, Class V	372	LF	240.28	89,384.16
19	18"x12" HERCP, Class III	75	LF	107.43	8,057.25
20	38"x24" HERCP, Class III	88	LF	210.65	18,537.20
21	24" MES	7	EA	3,034.91	21,244.37
22	30" MES	8	EA	4,303.77	34,430.16
23	18"x12" HERCP MES	1	EA	2,172.51	2,172.51
24	38"x24" HERCP MES	2	EA	3,922.27	7,844.54
25	Type C Inlet	2	EA	5,554.30	11,108.60
26	Type D Outfall Structure	2	EA	9,774.83	19,549.66
27	Geotextile Spillway Underlayment	450	SY	135.45	60,952.50
28	Sand-Cement Rip Rap	33	CY	476.45	15,722.85
29	Heavy-Duty Concrete Flume	160	SY	133.07	21,291.20
30	Energy Dissipator Pads	440	TN	235.85	103,774.00
31	Relocated 6" Force Main	2,445	LF	64.44	157,555.80
32	Relocated 12" Water Main	2,432	LF	112.11	272,651.52
33	Fire Hydrant and Valve Relocation	2	EA	10,236.66	20,473.32
34	Single Post Sign, F&I	5	EA	696.22	3,481.10
35	Retroreflective Pavement Markers	337	EA	8.70	2,931.90
36	6" Solid Yellow, Thermoplastic	2.56	GM	9,790.60	25,063.94
37	6" Solid White, Thermoplastic	1.99	GM	9,790.60	19,483.29
38	18" Solid Yellow, Thermoplastic	550.00	LF	9.28	5,104.00
39	6" Skip Yellow - 10-30	0.42	GM	4,568.95	1,918.96
40	White Dotted Guide Line- 2-4	0.10	GM	7,049.30	704.93
41	24" Solid White Stop Line	45	LF	10.44	469.80
42	Preformed Pavement Marking, Thermoplastic	24	EA	464.15	11,139.60
43	Performance Turf, Seeding and Mulching	6,750	SY	0.46	3,105.00
44	Performance Turf, Sod	45,950	SY	3.33	153,013.50
				TOTAL	4,234,109.37

Contractor Name (PRINT):  
Curt's Construction, Inc.

Contractor Signature:  


**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
PROJECT NUMBER 2025-09**

**SE Tyre Road – US 90 Connection Improvements (NFMIP West Entrance)**

**BID PROPOSAL**

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices

	General Conditions	Quantity	Unit	Unit Cost	Unit Total
1	Mobilization	1	LS	350,337.56	350,337.56
2	Maintenance of Traffic	1	LS	154,194.94	154,194.94
3	Silt Fence	1,000	LF	3.44	3,440.00
4	Staked Hay Bales	20	EA	15.35	307.00
5	Clearing and Grubbing	26.60	AC	6,142.24	163,383.58
6	Removal of Existing Pavement	1,625	SY	6.38	10,367.50
7	Regular Excavation (Bank)	60,526	CY	10.37	627,654.62
8	Embankment (Bank)	27,382	CY	6.03	165,113.46
9	Subsoil Excavation	1,300	CY	18.68	24,284.00
10	Type B Stabilization	14,525	SY	2.84	41,251.00
11	Type B Stabilization, Future Railway	7,350	SY	2.80	20,580.00
12	Optional Base, Group 1	3,750	SY	25.15	94,312.50
13	Optional Base, Group 6	10,775	SY	17.35	186,946.25
14	SP Asphaltic Concrete, Traffic C	2,750	TN	145.93	401,307.50
15	Milling Existing Asphalt Pavement, 2"	9,285	SY	2.53	23,491.05
16	Resurfacing, SP Asphaltic Concrete, Traffic C	1,125	TN	149.82	168,547.50
17	24" Reinforced Concrete Pipe, Class III	567	LF	160.93	91,247.31
18	30" Reinforced Concrete Pipe, Class V	372	LF	273.95	101,909.40
19	18"x12" HERCP, Class III	75	LF	135.13	10,134.75
20	38"x24" HERCP, Class III	88	LF	356.86	31,403.68
21	24" MES	7	EA	2,948.28	20,637.96
22	30" MES	8	EA	7,247.84	57,982.72
23	18"x12" HERCP MES	1	EA	2,211.20	2,211.20
24	38"x24" HERCP MES	2	EA	2,549.03	5,098.06
25	Type C Inlet	2	EA	4,668.11	9,336.22
26	Type D Outfall Structure	2	EA	14,127.16	28,254.32
27	Geotextile Spillway Underlayment	450	SY	13.19	5,935.50
28	Sand-Cement Rip Rap	33	CY	1,044.19	34,458.27
29	Heavy-Duty Concrete Flume	160	SY	202.69	32,430.40
30	Energy Dissipator Pads	440	TN	92.14	40,541.60
31	Relocated 6" Force Main	2,445	LF	63.88	156,186.60
32	Relocated 12" Water Main	2,432	LF	108.10	262,899.20
33	Fire Hydrant and Valve Relocation	2	EA	14,495.70	28,991.40
34	Single Post Sign, F&I	5	EA	737.07	3,685.35
35	Retroreflective Pavement Markers	337	EA	9.21	3,103.77
36	6" Solid Yellow, Thermoplastic	2.56	GM	10,365.03	26,534.48
37	6" Solid White, Thermoplastic	1.99	GM	10,365.03	20,626.41
38	18" Solid Yellow, Thermoplastic	550.00	LF	9.83	5,406.50
39	6" Skip Yellow - 10-30	0.42	GM	4,837.02	2,031.55
40	White Dotted Guide Line- 2-4	0.10	GM	7,462.83	746.28
41	24" Solid White Stop Line	45	LF	11.06	497.70
42	Prefomed Pavement Marking, Thermoplastic	24	EA	491.38	11,793.12
43	Performance Turf, Seeding and Mulching	6,750	SY	0.49	3,307.50
44	Performance Turf, Sod	45,950	SY	3.30	151,635.00
				TOTAL	\$3,584,544.71



Contractor Name (PRINT):  
Brian P. Schreiber

*Brian P. Schreiber* Contractor Signature.

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS  
PROJECT NUMBER 2025-09**

**SE Tyre Road – US 90 Connection Improvements (NFMIP West Entrance)**

**BID PROPOSAL**

THE UNDERSIGNED hereby propose to furnish all materials, labor and supervision for the construction of the subject project including conformance with the construction requirements and specifications for the following unit prices:

	General Conditions	Quantity	Unit	Unit Cost	Unit Total
1	Mobilization	1	LS	\$867,051.60	\$867,051.60
2	Maintenance of Traffic	1	LS	\$218,416.58	\$218,416.58
3	Silt Fence	1,000	LF	\$3.81	\$3,810.00
4	Staked Hay Bales	20	EA	\$42.98	\$859.60
5	Clearing and Grubbing	2660	AC	\$35,917.00	\$955,392.20
6	Removal of Existing Pavement	1,625	SY	\$16.39	\$26,633.75
7	Regular Excavation (Bank)	60,526	CY	\$4.20	\$254,209.20
8	Embankment (Bank)	27,382	CY	\$4.48	\$122,671.36
9	Subsoil Excavation	1,300	CY	\$64.41	\$83,773.00
10	Type B Stabilization	14,525	SY	\$15.23	\$221,215.75
11	Type B Stabilization, Future Railway	7,350	SY	\$10.00	\$73,500.00
12	Optional Base, Group 1 (LIMEROCK ONLY)	3,750	SY	\$16.05	\$60,187.50
13	Optional Base, Group 6	10,775	SY	\$22.73	\$244,915.75
14	SP Asphaltic Concrete, Traffic C	2,750	TN	\$201.81	\$554,977.50
15	Milling Existing Asphalt Pavement, 2"	9,285	SY	\$3.52	\$32,683.20
16	Resurfacing, SP Asphaltic Concrete, Traffic C	1,125	TN	\$185.16	\$208,305.00
17	24" Reinforced Concrete Pipe, Class III	567	LF	\$116.96	\$66,316.32
18	30" Reinforced Concrete Pipe, Class V	372	LF	\$198.72	\$73,923.84
19	18"x12" HERCP, Class III	75	LF	\$110.62	\$8,296.50
20	38"x24" HERCP, Class III	88	LF	\$166.85	\$14,682.80
21	24" MES	7	EA	\$3,557.44	\$24,902.08
22	30" MES	8	EA	\$4,532.56	\$36,260.48
23	18"x12" HERCP MES	1	EA	\$3,477.60	\$3,477.60
24	38"x24" HERCP MES	2	EA	\$4,008.97	\$8,017.94
25	Type C Inlet	2	EA	\$3,789.60	\$7,579.20
26	Type D Outfall Structure	2	EA	\$11,028.00	\$22,056.00
27	Geotextile Spillway Underlayment	450	SY	\$7.45	\$3,352.50
28	Sand-Cement Rip Rap	33	CY	\$773.87	\$25,537.71
29	Heavy-Duty Concrete Flume	160	SY	\$180.66	\$28,905.60
30	Energy Dissipator Pads	440	TN	\$161.89	\$71,231.60
31	Relocated 6" Force Main	2,445	LF	\$61.13	\$149,462.85
32	Relocated 12" Water Main	2,432	LF	\$169.02	\$411,056.64
33	Fire Hydrant and Valve Relocation	2	EA	\$15,253.82	\$30,507.64
34	Single Post Sign, F&I	5	EA	\$630.00	\$3,150.00
35	Retroreflective Pavement Markers	337	EA	\$7.88	\$2,655.56
36	6" Solid Yellow, Thermoplastic	2.56	GM	\$8,859.38	\$22,680.01
37	6" Solid White, Thermoplastic	1.99	GM	\$8,859.38	\$17,630.17
38	18" Solid Yellow, Thermoplastic	550.00	LF	\$8.40	\$4,620.00
39	6" Skip Yellow - 10-30	0.42	GM	\$4,134.88	\$1,736.65
40	White Dotted Guide Line- 2-4	0.10	GM	\$6,378.75	\$637.88
41	24" Solid White Stop Line	45	LF	\$9.45	\$425.25
42	Preformed Pavement Marking, Thermoplastic	24	EA	\$420.00	\$10,080.00
43	Performance Turf, Seeding and Mulching	6,750	SY	\$4.33	\$29,227.50
44	Performance Turf, Sod	45,950	SY	\$6.00	\$275,700.00
				<b>TOTAL</b>	<b>\$5,282,711.30</b>

Contactor Signature:

JOHN C. HIPP CONSTRUCTION  
EQUIPMENT COMPANY  
P.O. BOX 1000  
ALACHUA, FL 32616

