

Bid No. 2019-1 Columbia County Board of County Commissioners

Cannon Creek Drainage Improvements Bid Opening 4/25/19

Company Name	Amount
Florida Fill & Grading	Base Bid \$1,628,318.00 Alternate Bid \$454,290.00
BARCO Duval Engineering	Base Bid \$2,385,990.01 Alternate Bid \$531,120.00
C. A. Boone	Base Bid \$1,423,303.00 Alternate Bid \$353,819.00
Curt's Construction, Inc.	Base Bid \$2,688,261.88 Alternate Bid \$766,341.00
Anderson Columbia Co. Inc.	Base Bid \$2,350,846.90 Alternate Bid \$837,818.98

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2019-03
CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE I**

Bidders:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

**CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE 1
NFPS Project No.: L100401CCB**

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
101-1	MOBILIZATION	1	LS	63,575.79	63,575.79
102-1	MAINTENANCE OF TRAFFIC	1	LS	27,177.05	27,177.05
104-1-3	SEDIMENT BARRIER	15,237	LF	2.62	39,920.94
104-12	STAKED TURBIDITY BARRIER	99	LF	15.29	1,513.71
110-1-1	CLEARING AND GRUBBING	32.7	AC	5,000.00	163,500.00
104-15	SOIL TRACKING PREVENTION DEVICE	1	EA	20,446.54	20,446.54
120-1	REGULAR EXCAVATION	131,300	CY	11.91	1,563,783.00
120-1	EMBANKMENT	9046	CY	2.70	24,424.20
285-704	OPTIONAL BASE, OBG 4	300	SY	31.77	9,531.00
334-1-12	TYPE SP ASPHALTIC CONCRETE	24.3	TN	281.62	6,843.37
400-1-2	CLASS I CONCRETE, ENDWALLS	10.1	CY	1,189.46	12,013.55
425-1-571	DITCH BOTTOM INLET, TYPE G	1	EA	13,499.33	13,499.33
425-2-41	MANHOLE (P7) < 10'	2	EA	5,777.40	11,554.80
430-175-118	18" STORM DRAIN PIPE	44	LF	66.21	2,913.24
430-175-136	36" STORM DRAIN PIPE	30	LF	189.63	5,688.90
430-175-148	48" STORM DRAIN PIPE	472	LF	209.09	98,690.48
430-984-138	MITERED END SECTION, 36" STORM DRAIN PIPE	2	EA	3,490.73	6,981.46
524-1	FABRIFORM CHANNEL LINING, 8" FP	3,527	SY	54.43	191,974.61
524-1-24	CONCRETE DITCH PAVEMENT, 6"	90.6	SY	55.20	5,001.12
455-133	FIBERGLASS SHEET PILE (8' LONG)	640	LF	371.00	237,440.00
455-999	CONCRETE SHEET PILE CAP	1	LS	49,002.16	49,002.16
530-3-4	RIPRAP, RUBBLE	94	TN	165.89	15,593.66

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2019-03
CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE I**

570-1-2	PERFORMANCE TURF - SOD	43,200	SY	1.78	76,896.00
999-001	GOPHER TORTOISE MITIGATION	1	LS	7,998.05	7,998.05
999-002	WETLAND PLANTS	1	LS	29,759.26	29,759.26
999-003	WATER LEVEL MEASUREMENT HARDWARE	1	EA	2,539.66	2,539.66
TOTAL CONSTRUCTION COST					2,688,261.88


BASE BID TOTAL CANNON CREEK DRAINAGE AIRPARK IMPROVEMENTS - PHASE 1
2,688,261.88

BID OPTION ALTERNATIVE (A) QUANTITIES

Columbia County anticipates the contractor performing all work in above base bid. However, in order to remain within budget, Columbia County may require the contractor to clear and grub +/- 7 acres and excavate all required areas on the project site and place on this cleared and grubbed area, which will be located within 2000 feet of excavation areas. The County may require none to ALL of the excavated material to be placed on site (A1), and/or the County may require none to ALL of the Regular Excavation(120-1) to be hauled off site .

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
A1	CLEARING & GRUBBING (FOR POND EXCAVATION ONLY)	7	AC	5,000.00	35,000.00
A2	REGULAR EXCAVATION	131,300	CY	5.57	731,341.00

BID OPTION A TOTAL CANNON CREEK DRAINAGE AIRPARK IMPROVEMENTS - PHASE 1
766,341.00


Contractor Signature

ADDENDA	
NUMBER	DATE SENT
1	4-9-19
2	4-15-19
3	4-17-19

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2019-03
CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE I

Bidders:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE 1
NFPS Project No.: L100401CCB

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
101-1	MOBILIZATION	1	LS	150,000.00	150,000.00
102-1	MAINTENANCE OF TRAFFIC	1	LS	28,000.00	28,000.00
104-1-3	SEDIMENT BARRIER	15,237	LF	5.00	76,185.00
104-12	STAKED TURBIDITY BARRIER	99	LF	75.00	7,425.00
110-1-1	CLEARING AND GRUBBING	32.7	AC	2,800.00	91,560.00
104-15	SOIL TRACKING PREVENTION DEVICE	1	EA	4,500.00	4,500.00
120-1	REGULAR EXCAVATION	131,300	CY	5.50	722,150.00
120-1	EMBANKMENT	9046	CY	5.50	49,753.00
285-704	OPTIONAL BASE, OBG 4	300	SY	15.00	4,500.00
334-1-12	TYPE SP ASPHALTIC CONCRETE	24.3	TN	130.00	3,159.00
400-1-2	CLASS I CONCRETE, ENDWALLS	10.1	CY	900.00	9,090.00
425-1-571	DITCH BOTTOM INLET, TYPE G	1	EA	6,500.00	6,500.00
425-2-41	MANHOLE (P7) < 10'	2	EA	7,500.00	15,000.00
430-175-118	18" STORM DRAIN PIPE	44	LF	60.00	2,640.00
430-175-136	36" STORM DRAIN PIPE	30	LF	75.00	2,250.00
430-175-148	48" STORM DRAIN PIPE	472	LF	80.00	37,760.00
430-984-138	MITERED END SECTION, 36" STORM DRAIN PIPE	2	EA	3,500.00	7,000.00
524-1	FABRIFORM CHANNEL LINING, 8" FP	3,527	SY	53.00	186,931.00
524-1-24	CONCRETE DITCH PAVEMENT, 6"	90.6	SY	55.00	4,983.00
455-133	FIBERGLASS SHEET PILE (8' LONG)	640	LF	95.30	60,992.00
455-999	CONCRETE SHEET PILE CAP	1	LS	10,500.00	10,500.00
530-3-4	RIPRAP, RUBBLE	94	TN	160.00	15,040.00

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2019-03
CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE I**

570-1-2	PERFORMANCE TURF - SOD	43,200	SY	2	86,400.00
999-001	GOPHER TORTOISE MITIGATION	1	LS	6,500	6,500.00
999-002	WETLAND PLANTS	1	LS	35,500	35,500.00
999-003	WATER LEVEL MEASUREMENT HARDWARE	1	EA	4,000	4,000.00
TOTAL CONSTRUCTION COST					1,628,318.00

BASE BID TOTAL CANNON CREEK DRAINAGE AIRPARK IMPROVEMENTS - PHASE 1
1,628,318.00

BID OPTION ALTERNATIVE (A) QUANTITIES

Columbia County anticipates the contractor performing all work in above base bid. However, in order to remain within budget, Columbia County may require the contractor to clear and grub +/- 7 acres and excavate all required areas on the project site and place on this cleared and grubbed area, which will be located within 2000 feet of excavation areas. The County may require none to ALL of the excavated material to be placed on site (A1), and/or the County may require none to ALL of the Regular Excavation(120-1) to be hauled off site .

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
A1	CLEARING & GRUBBING (FOR POND EXCAVATION ONLY)	7	AC	3,000	21,000.00
A2	REGULAR EXCAVATION	131,300	CY	3.30	433,290.00

BID OPTION A TOTAL CANNON CREEK DRAINAGE AIRPARK IMPROVEMENTS - PHASE 1
454,290.00

Contractor Signature

ADDENDA	
NUMBER	DATE SENT
1	4/17/19
2	4/17/19
3	4/18/19

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2019-03
CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE I**

Bidders:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

**CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE 1
NFPS Project No.: L100401CCB**

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
101-1	MOBILIZATION	1	LS	225,000.00	225,000.00
102-1	MAINTENANCE OF TRAFFIC	1	LS	12,400.00	12,400.00
104-1-3	SEDIMENT BARRIER	15,237	LF	1.28	19,503.36
104-12	STAKED TURBIDITY BARRIER	99	LF	5.50	544.50
110-1-1	CLEARING AND GRUBBING	32.7	AC	5,400.00	176,580.00
104-15	SOIL TRACKING PREVENTION DEVICE	1	EA	8,500.00	8,500.00
120-1	REGULAR EXCAVATION	131,300	CY	8.35	1,096,355.00
120-1	EMBANKMENT	9046	CY	2.45	22,162.70
285-704	OPTIONAL BASE, OBG 4	300	SY	32.00	9,600.00
334-1-12	TYPE SP ASPHALTIC CONCRETE	24.3	TN	210.00	5,103.00
400-1-2	CLASS I CONCRETE, ENDWALLS	10.1	CY	2,415.00	24,391.50
425-1-571	DITCH BOTTOM INLET, TYPE G	1	EA	9,000.00	9,000.00
425-2-41	MANHOLE (P7) < 10'	2	EA	5,725.00	11,450.00
430-175-118	18" STORM DRAIN PIPE	44	LF	92.25	4,059.00
430-175-136	36" STORM DRAIN PIPE	30	LF	147.50	4,425.00
430-175-148	48" STORM DRAIN PIPE	472	LF	220.00	103,840.00
430-984-138	MITERED END SECTION, 36" STORM DRAIN PIPE	2	EA	7,350.00	14,700.00
524-1	FABRIFORM CHANNEL LINING, 8" FP	3,527	SY	47.65	168,061.55
524-1-24	CONCRETE DITCH PAVEMENT, 6"	90.6	SY	64.00	5,798.40
455-133	FIBERGLASS SHEET PILE (8' LONG)	640	LF	297.00	190,080.00
455-999	CONCRETE SHEET PILE CAP	1	LS	91,000.00	91,000.00
530-3-4	RIPRAP, RUBBLE	94	TN	120.00	11,280.00

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2019-03
CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE I**

570-1-2	PERFORMANCE TURF - SOD	43,200	SY	2.48	107,136.00
999-001	GOPHER TORTOISE MITIGATION	1	LS	8,250.00	8,250.00
999-002	WETLAND PLANTS	1	LS	55,000.00	55,000.00
999-003	WATER LEVEL MEASUREMENT HARDWARE	1	EA	1,770.00	1,770.00
TOTAL CONSTRUCTION COST					2,385,990.01

BASE BID TOTAL CANNON CREEK DRAINAGE AIRPARK IMPROVEMENTS - PHASE 1
2,385,990.01

BID OPTION ALTERNATIVE (A) QUANTITIES

Columbia County anticipates the contractor performing all work in above base bid. However, in order to remain within budget, Columbia County may require the contractor to clear and grub +/- 7 acres and excavate all required areas on the project site and place on this cleared and grubbed area, which will be located within 2000 feet of excavation areas. The County may require none to ALL of the excavated material to be placed on site (A1), and/or the County may require none to ALL of the Regular Excavation(120-1) to be hauled off site .

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
A1	CLEARING & GRUBBING (FOR POND EXCAVATION ONLY)	7	AC	5,535.00	38,745.00
A2	REGULAR EXCAVATION	131,300	CY	3.75	492,375.00

BID OPTION A TOTAL CANNON CREEK DRAINAGE AIRPARK IMPROVEMENTS - PHASE 1
531,120.00



Contractor Signature Ronald H. Price

ADDENDA	
NUMBER	DATE SENT
1	4/11/19
2	4/17/19
3	4/18/19

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2019-03
CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE I**

Bidders:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

**CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE 1
NFPS Project No.: L100401CCB**

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
101-1	MOBILIZATION	1	LS	\$136,738.22	\$136,738.22
102-1	MAINTENANCE OF TRAFFIC	1	LS	\$38,000.00	\$ 38,000.00
104-1-3	SEDIMENT BARRIER	15,237	LF	\$1.90	\$ 28,950.30
104-12	STAKED TURBIDITY BARRIER	99	LF	\$10.00	\$ 990.00
110-1-1	CLEARING AND GRUBBING	32.7	AC	\$3,390.00	\$110,853.00
104-15	SOIL TRACKING PREVENTION DEVICE	1	EA	\$2,500.00	\$ 2,500.00
120-1	REGULAR EXCAVATION	131,300	CY	\$3.33	\$437,299.00
120-1	EMBANKMENT	9046	CY	\$3.33	\$ 30,123.18 ^{sf}
285-704	OPTIONAL BASE, OBG 4	300	SY	\$12.00	\$ 3,600.00
334-1-12	TYPE SP ASPHALTIC CONCRETE	24.3	TN	\$125.00	\$ 3,037.50
400-1-2	CLASS I CONCRETE, ENDWALLS	10.1	CY	\$1,730.00	\$ 17,473.00
425-1-571	DITCH BOTTOM INLET, TYPE G	1	EA	\$12,900.00	\$ 12,900.00
425-2-41	MANHOLE (P7) < 10'	2	EA	\$ 6,300.00	\$ 12,600.00
430-175-118	18" STORM DRAIN PIPE	44	LF	\$ 69.00	\$ 3,036.00
430-175-136	36" STORM DRAIN PIPE	30	LF	\$133.00	\$3,990.00
430-175-148	48" STORM DRAIN PIPE	472	LF	\$139.00	\$ 65,608.00
430-984-138	MITERED END SECTION, 36" STORM DRAIN PIPE	2	EA	\$1,200.00	\$ 2,400.00
524-1	FABRIFORM CHANNEL LINING, 8" FP	3,527	SY	\$ 53.00	\$186,931.00
524-1-24	CONCRETE DITCH PAVEMENT, 6"	90.6	SY	\$103.00	\$ 9,331.80
455-133	FIBERGLASS SHEET PILE (8' LONG)	640	LF	\$179.00	\$114,560.00
455-999	CONCRETE SHEET PILE CAP	1	LS	\$63,000.00	\$ 63,000.00
530-3-4	RIPRAP, RUBBLE	94	TN	\$ 83.00	\$7,802.00

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2019-03
CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE I**

570-1-2	PERFORMANCE TURF - SOD	43,200	SY	\$1.90	\$82,080.00
999-001	GOPHER TORTOISE MITIGATION	1	LS	\$ 7,500.00	\$ 7,500.00
999-002	WETLAND PLANTS	1	LS	\$35,000.00	\$35,000.00
999-003	WATER LEVEL MEASUREMENT HARDWARE	1	EA	\$ 7,000.00	\$ 7,000.00
TOTAL CONSTRUCTION COST				\$1,423,303.00	

BASE BID TOTAL CANNON CREEK DRAINAGE AIRPARK IMPROVEMENTS - PHASE 1
\$1,423,303.00

BID OPTION ALTERNATIVE (A) QUANTITIES

Columbia County anticipates the contractor performing all work in above base bid. However, in order to remain within budget, Columbia County may require the contractor to clear and grub +/- 7 acres and excavate all required areas on the project site and place on this cleared and grubbed area, which will be located within 2000 feet of excavation areas. The County may require none to **ALL** of the excavated material to be placed on site (A1), and/or the County may require none to **ALL** of the Regular Excavation(120-1) to be hauled off site .

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
A1	CLEARING & GRUBBING (FOR POND EXCAVATION ONLY)	7	AC	\$1,214.39	\$ 8,500.00
A2	REGULAR EXCAVATION	131,300	CY	\$ 2.63	\$345,319.00

BID OPTION A TOTAL CANNON CREEK DRAINAGE AIRPARK IMPROVEMENTS - PHASE 1
\$353,819.00



Contractor Signature

James F. Boone, President

ADDENDA	
NUMBER	DATE SENT
Addendum 1	4/9/19
Addendum 2	4/16/19
Addendum 3	4/17/19

COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2019-03
CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE I

Bidders:

The undersigned, as bidder, hereby declares that he has examined the contract documents and informed himself fully in regard to all conditions pertaining to the work to be done; that he has examined the specifications for the work and other contract documents relative thereto; and that he has satisfied himself relative to the work to be performed.

The bidder agrees, if this bid is accepted, to contract with the Columbia County Board of County Commissioners to furnish everything necessary to complete the work covered by this bid and other contract documents for the Columbia County Board of County Commissioners. The Contractor assumes full responsibility for all quantities used in his/her bid. The contractor shall coordinate his construction with all proposed utilities on the site.

CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE 1

NFPS Project No.: L100401CCB

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
101-1	MOBILIZATION	1	LS	162,040.25	162,040.25
102-1	MAINTENANCE OF TRAFFIC	1	LS	29,231.52	29,231.52
104-1-3	SEDIMENT BARRIER	15,237	LF	2.64	40,225.68
104-12	STAKED TURBIDITY BARRIER	99	LF	5.08	502.92
110-1-1	CLEARING AND GRUBBING	32.7	AC	9,249.79	302,468.13
104-15	SOIL TRACKING PREVENTION DEVICE	1	EA	14,178.94	14,178.94
120-1	REGULAR EXCAVATION	131,300	CY	8.43	1,106,859.00
120-1	EMBANKMENT	9046	CY	4.25	38,445.50
285-704	OPTIONAL BASE, OBG 4	300	SY	26.74	8,022.00
334-1-12	TYPE SP ASPHALTIC CONCRETE	24.3	TN	369.20	8,971.56
400-1-2	CLASS I CONCRETE, ENDWALLS	10.1	CY	1,641.38	16,577.94
425-1-571	DITCH BOTTOM INLET, TYPE G	1	EA	9,118.75	9,118.75
425-2-41	MANHOLE (P7) < 10'	2	EA	9,118.75	18,237.50
430-175-118	18" STORM DRAIN PIPE	44	LF	117.31	5,161.64
430-175-136	36" STORM DRAIN PIPE	30	LF	199.65	5,989.50
430-175-148	48" STORM DRAIN PIPE	472	LF	233.86	110,381.92
430-984-138	MITERED END SECTION, 36" STORM DRAIN PIPE	2	EA	3,367.85	6,735.70
524-1	FABRIFORM CHANNEL LINING, 8" FP	3,527	SY	63.67	224,564.09
524-1-24	CONCRETE DITCH PAVEMENT, 6"	90.6	SY	99.70	9,032.82
455-133	FIBERGLASS SHEET PILE (8' LONG)	640	LF	337.52	216,012.80
455-999	CONCRETE SHEET PILE CAP	1	LS	30,423.03	30,423.03
530-3-4	RIPRAP, RUBBLE	94	TN	121.59	11,429.46

**COLUMBIA COUNTY BOARD OF COUNTY COMMISSIONERS
COLUMBIA COUNTY PROJECT NUMBER 2019-03
CANNON CREEK DRAINAGE - AIRPARK IMPROVEMENTS - PHASE I**

570-1-2	PERFORMANCE TURF - SOD	43,200	SY	2.13	92,016.00
999-001	GOPHER TORTOISE MITIGATION	1	LS	12,158.33	12,158.33
999-002	WETLAND PLANTS	1	LS	47,417.44	47,417.44
999-003	WATER LEVEL MEASUREMENT HARDWARE	1	EA	4,644.48	4,644.48
TOTAL CONSTRUCTION COST					2,530,846.90


BASE BID TOTAL CANNON CREEK DRAINAGE AIRPARK IMPROVEMENTS - PHASE 1
\$ 2,530,846.90


BID OPTION ALTERNATIVE (A) QUANTITIES

Columbia County anticipates the contractor performing all work in above base bid. However, in order to remain within budget, Columbia County may require the contractor to clear and grub +/- 7 acres and excavate all required areas on the project site and place on this cleared and grubbed area, which will be located within 2000 feet of excavation areas. The County may require none to ALL of the excavated material to be placed on site (A1), and/or the County may require none to ALL of the Regular Excavation(120-1) to be hauled off site .

Pay Item No.	Pay Item Description	Quantity	Units	Unit Price	Total Cost
A1	CLEARING & GRUBBING (FOR POND EXCAVATION ONLY)	7	AC	8,646.14	60,522.98
A2	REGULAR EXCAVATION	131,300	CY	5.92	777,296.00

BID OPTION A TOTAL CANNON CREEK DRAINAGE AIRPARK IMPROVEMENTS - PHASE 1
\$ 837,818.98


 Contractor Signature **E. Tony Williams, Jr.**
 Vice President



ADDENDA	
NUMBER	DATE SENT
One (1)	✓
Two (2)	✓
Three (3)	✓